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U.S.S. TEXAS, Tank Inspection & Repair Estimates

EXECUTIVE SUMMARY

This report presents an assessment of the present condition of the centerline tankage as obtained from a
thorough and detailed inspection carried out in January 2012. Critical problem areas have been identified as
those that merit immediate consideration and repair before the re-floating/super-flooding of the vessel
through dredging and the preparation for the Option 5 berthing configuration.

The terms “Option 5” and “Option 6” refer to berthing configurations considered subsequent to Options 1
through 4 considered in the Dry Berth of the Battleship Texas State Historic Site Phase I: Conceptual
Design Report (AECOM, September 2011). Option 5 is a berthing configuration that grounds the ship in
the dry, directly on the sand within her current berth. Option 6 is an option that includes only selected ship
repairs, and the leaves the ship in place in her wet berth with no changes to the berth itself.

It is quite apparent that repairs will be required for the vessel’s frames, floors, bulkheads, stanchions and
shell plating after Frame # 60. These concerns/conclusions were raised in the Phase | Hull Survey; this
report will characterize the scope and estimated costs for those repairs.

This report covers only the centerline tanks and spaces at the stem of the vessel and from Frame # 60 to the
stern; other outboard tankage within the original shell of the ship has not been inspected, nor have the
extensive blister tank system outboard of the original shell of the ship been inspected. Whether Option 5 or
Option 6 berthing alternatives is ultimately chosen, the end game is the same as the vessel will be required
to float on her own bottom throughout. No estimate of scope and cost for repairs can be estimated outside
of the inspected areas.

The reporting for this report will commence at the stem for the forepeak area, proceeding aft to the B-2 to
B-4 boiler rooms and inner bottom/hold tankage, thence to the pair of enginerooms and associated inner
bottom tankage, proceeding aft to tankage to vicinity of Frame # 115 (After Emergency Diesel Room). The
remaining structure aft of Frame # 122 to the stern will be reported starting from the keel up to the bottom
of the 2" Deck.

A description of repair methodology within each compartment, required remediation within each space,
materials required, and estimated costs for repairs are included within the body of this report. Mr. Jerry
Possehl, N.A. has added comments on the repairs as required within each section of the report.

A separate estimate of total project costs is provided within the Appendix.

The estimated total cost for repairs within this cover is $21,155,869.23

Unless these issues are addressed satisfactorily before the vessel is re-floated, there is significant risk in
causing serious and irreparable damage to the vessel.
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U.S.S. TEXAS, Tank Inspection & Repair Estimates

1. INTRODUCTION

This tank inspection survey of the centerline tankage of the battleship U.S.S. TEXAS was con-
conducted (January 2012) where she lay (aground within the slip bottom; afloat only on high water
events) at the San Jacinto State Battleground Park within her side slip/berth in the Houston Ship
Channel.

The purpose of this tank inspection was to ascertain the scope and estimated costs for repairs needed
for the vessel under Option 5 scenarios.

The surveyor was tasked with identifying issues of structure, internal tankage and the present/future
issues facing the ship from a material condition perspective. The surveyor was also tasked with
recommending general alterations or improvements needed within this tankage to properly support
overhead components (boilers, main engines, structure, etc.) on this vessel to allow a safe floating and
aground condition when the ship finally comes to rest in her current berth.

Inspections of the outboard blister tank appendages were not a part of this survey, nor were the
balance of tankage outside of the centerline tanks.

The ship’s staff assisted greatly in this task of opening tank covers and hatches where they could
safely enter spaces. Spaces not inspected are not noted within this report. Entry into fuel and/or
ballast tanks was subject to air quality requirements under 29 CFR Code of Federal Regulation
requirements and this was done with inspections carried out by a Marine Chemist. Where tank
inspections were not possible, visual inspections from tank manhole covers was accomplished with
photographs being taken by ISHOT 550 HD camera. The underwater appendage was not observed.

The inspection of this vessel started from forward to aft, and top to bottom and shall be described
following that same course here in the narrative, except after Frame # 122 where extensive repairs
dictate that work commence at the keel and work up through the structure.

The Code of Federal Regulations (CFR), American Boat & Yacht Council (ABYC), International
Marine Organization (IMO), National Fire Protection Association (NFPA), and the Society of
Naval Architects and Marine Engineers (SNAME) are utilized in compiling this report. Individual
reference to subchapters of the above is not made within the body of this report. Other sources include
the 'U.S. Navy Towing Manual’, 'Manual on Ship Construction’, George C. Manning: Van Nostrand
Co., and 'Standards For Steel Hulled Vessels', American Bureau of Shipping, 'Stability and Trim
for the Ship's Officer' by William E. George, Cornell Maritime Press and 'Ship Design and
Construction' by the Society of Naval Architects and Marine Engineers.



2. STEM TANKAGE
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Figure 2: Stem Tankage

2.1 COFFERDAM, A-41, Stem to Frame 5

Space is heavily corroded, but not structurally deficient. Peeling paint and rust/scale abound. This
space requires no structural repairs or modifications. Stem casting intact and in good repair on

both flats.

Stem aprons heavily corroded at 30 - 40% loss of structural integrity. Transverse framing showing
30%+ loss of integrity. Aft bulkhead intact. No evidence of leakage.

Figure 3: Stem Aprons, Looking Down in A-41.



2. STEM TANKAGE (cont.)

2.2 Trimming Tank, A-1, Stem to Frame #5

Space is heavily corroded, but not structurally deficient. Peeling paint and rust/scale abound. This
space requires no structural repairs or modifications.

Stem aprons heavily corroded at 50%+ loss of structural integrity. Upper transverse framing
showing 30%+ loss of integrity; lower transverse framing showing 40%-+ loss of integrity. Aft
bulkhead intact with 30-40% wastage. Keel showing 30 - 40% wastage in areas, but intact.
Standing water 2-3” with heavy muck/rust/scale present. Condensation standing on horizontal aprons
and shelves causing heavy corrosion.

Figure 5: Keel and Floors in A-41



2. STEM TANKAGE (cont.)

Figure 7: Heavy Rust/scale, and Condensation on Side Shell Apron in A-41



2. STEM TANKAGE (cont.)

2.3 GASOLINE TANK, A-2, Frames #5 to #9

Space is heavily corroded, but not structurally deficient. Peeling paint and rust/scale abound. This
space requires no structural repairs or modifications.

Side shell aprons heavily corroded at 50%+ loss of structural integrity. Upper transverse framing
showing 30%+ loss of integrity; lower transverse framing showing 40%+ loss of integrity. Aft
bulkhead intact with 30-40% wastage. Keel showing 30 - 40% wastage in areas, but intact.
Standing water 2-3” with heavy muck/rust/scale present. Condensation standing on horizontal
aprons and shelves causing heavy corrosion.
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Figure 9: Looking Down to Floor at Aft Bulkhead in A-2



3. BOILER ROOM #2

B-2 FIREROOM, FRAMES 52 - 60,
FRONTAL VIEW OF BOILERS, LOOKING AFT

2ND IST C/L KEEL 18T :
LONGITUDINAL |LONGITUDINAL LONGITUDINAL

| ) l
Figure 10: Frontal View of Boilers in B-2 Fireroom, Looking Aft

3RD 2ND
LONGITUDINAL LONGITUDINAL

Material condition of both boilers show them to be in good repair. Bases of both boiler units are intact with
structural foundations in good repair with no repairs required. The main floor over the Hold Tankage is
intact with no repairs required. Bulkheads and vertical supports intact and in good condition.

Figure 11: Base Foundation and Intact Floor of Port Side Boiler in B-2 Fireroom



3. BOILER ROOM #2 (cont.

Figure 12: Base Foundation and Intact Floor of Starboard Side Boiler in B-2 Fireroom

3.1 TANK B-2-2-W (port, Frames 52 - 56)

Not previously inspected under the Option 1 Survey, this tank space with three transverse frames and two
longitudinal frames is directly under boiler room fuel manifolds and miscellaneous equipment; tank
components are in good structural condition with no repairs required at this time. Both transverse and
longitudinal support frames are intact with minimal plate loss of 20 — 40% with minimal deflection of
steel plate. The floor of this tankage is heavily rusted/scaled, but with no standing water present. Forward
bulkhead intact showing 20 - 30% plate loss and the aft bulkhead intact with 30-40% plate loss with
rust/scale present. Vertical scantlings on both fore and aft and outboard bulkheads intact. Centerline keel
plate shows plate loss of 20-40% in spots, but is not in need of repair at this time. Evidence of previous
long term standing water.

Figure 13: B-2-2-W. Views of Tank Showing Relatively Good Structural Condition of Scantlings



3. BOILER ROOM #2 (cont.

3.2 TANK B-2-1-W (stbd., Frames 52 - 56)

Not previously inspected under the Option 1 Survey, this tank space with three transverse frames and two
longitudinal frames is directly under both boiler room fuel manifolds and miscellaneous components; tank
components are in good structural condition with no repairs required at this time. Both transverse and
longitudinal support frames are intact with plate loss in areas averaging 20 —40% with minimal
deflection of steel plate. The transverse and longitudinal frames in this compartment have areas of ‘swiss
cheese’ (holed plating); it is not considered a threat for the immediate period (10 -15 years) given the
structural condition of adjacent scantlings, the strength of the floor above and the foundations for the
boilers. The floor of this tankage is heavily rusted/scaled with greater than 30 - 50% wastage, but with no
standing water present. Forward bulkhead intact showing 30 - 40% plate loss and the aft bulkhead intact
with 30-40% plate loss with rust/scale present. Vertical scantlings on both fore and aft and outboard
bulkheads intact. Centerline keel plate shows plate loss of 50% in areas of deep pitting, but is not in need of
repair at this time.

Figure 15: B-2-1-W. Typical Transverse Frame within Tank, Showing Hatch to Inner Bottom
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3. BOILER ROOM #2 (cont.)
3.3 B-2-4-W, (PORT, Frames 56 — 60 %2)

Not previously inspected under the Option 1 Survey, this tank space with four transverse frames and two
longitudinal frames is directly under the port boiler; tank components are in good structural condition with
no repairs required at this time. Both transverse and longitudinal support frames are intact with plate loss in
areas averaging 30-50% with minimal deflection of steel plate. Wastage of the boiler foundation is 40
—60%. The floor of this tankage is heavily rusted/scaled with greater than 30 - 50% wastage, but with no
standing water present. Forward bulkhead intact showing 30 - 40% plate loss and the aft bulkhead intact
with 30 - 40% plate loss with rust/scale present. Vertical scantlings on both fore and aft and outboard
bulkheads intact. Centerline keel plate shows plate loss of 50% with keelson knees showing 50 — 70% loss
in areas of deep pitting, but is not in need of repair at this time.

Figure 16: B-2-4-W. Boiler Foundation Knee with Longitudinal Frame

Figure 17: B-2-4-W. Typical Longitudinal Frame within Tank
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3. BOILER ROOM #2 (cont.)
3.4 B-2-3-W, (STBD, Frames 56 — 60 %2)

Not previously inspected under the Option 1 Survey, this tank space with four transverse frames and two
longitudinal frames is directly under the starboard boiler; tank components are in fair - good structural
condition with no repairs required at this time. Both transverse and longitudinal support frames are intact
with plate loss in areas averaging 30 —60% with minimal deflection of steel plate; steel plate delamin-
ating on both sides equally. The floor of this tankage is heavily rusted/scaled with greater than 30 - 50%
wastage, but with no standing water present. Forward bulkhead intact showing 30 - 40% plate loss and the
aft bulkhead intact with 30 - 40% plate loss with rust/scale present. Vertical scantlings on both fore and aft
and outboard bulkheads intact. Centerline keel plate shows plate loss of 50% in areas of deep pitting with
knees showing 50%+ loss in aft area of tank, but is not in need of repair at this time.

Figure 18: B-2-3-W. Typical Longitudinal Frame within Tank, Showing Boiler Foundation

N S

Figure 19: B-2-3-W. Delaminated Steel Scantling, Typical for Most Frames within this Tank
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4. BOILER ROOMS #3 & #4, Frames 60 % - 77 1/2

Material condition of boilers in both firerooms show them to be in fair repair with base plates and Hold
Tankage framing rotting away. Bases of both boiler units are somewhat intact with structural foundations in
good repair with no repairs required. The main floors over the Hold Tankage in both Firerooms is holed
throughout with repairs required. Bulkheads and vertical supports for both firerooms are intact and in fair
condition forward and aft.

The condition of both boiler room floors and the condition of support frames within the Hold Tankage
beneath the boilers mandates that support of the pair of boilers each in B-3 and B-4 Firerooms; this be-
comes necessary while the floors and Hold Tankage are rebuilt. The support for the boilers can be achieved
by suspending them from the armor deck above. A possible approach would be to utilize steel cable
fastened to three 24” wide x 30’ long double, 2 ply nylon straps per boiler (for supporting the underneath of
the boilers) thence to the overhead deck where sistered 10 x 60 I-beams could rest on the deck with 1.25 x
7 threaded rod attached to the cable ends. The cable ends would be attached to 1.25” bright wire, uncoated,
fiber core (FC) wire rope improved plow steel (IPC) with a breaking load of 129,200 Ibs down to the nylon
straps. The threaded rod could be tensioned to just take the load of the boiler off of the sub-structure
allowing repairs to be made in safety. It is estimated that using hardware of this size would result in a safety
factor of four (4) and could be tested with dial indicators for working loads; anticipate three straps per
boiler. Section 106 remediation to put this back to original would require removal of the support gear and
welding the circular holes in the armor deck back to original.

For the purposes of cost estimating, the size of the hardware used to suspend the boilers is approximated.
The final method of removing the load of the boilers from the structure beneath will require design by a
licensed engineer.

The drawing below pertains to the end on view of the I-beam resting on the armored deck over the four
boilers in B-3 & B-4 Firerooms.

1.25x7
threaded
1.25x7 e d

jamnut

1D et e _~ spherical
X7 nut ——a, was
sistered W 10x60 - ; i/_ -J i 75 P| welded to
beams ~——F 5‘_1ﬁ beams
Il
o L W 4x4x.5 ts bearing
i ()
_/
S | A\
10x6 t beam - fL‘/j

1.25x7 eye nut /
to vertical sling

Figure 20: Detail of I-beam and Threaded Rod for Boiler Supports
(Hardware sizes estimated)

4. BOILER ROOMS #3 & #4, Frames 60 % - 77 1/2 (cont.)
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Figure 21: View of Sides of Boilers showing I-beams, Wire and Nylon Straps for B-3 & B-4 Firerooms

The boiler room deck is perforated in many areas and needs to be replaced where it is holed. This will
involve the mapping and removal of the steel grating and associated piping beneath to allow access to the
deck. The removal of the deck, particularly beneath the boilers will allow steel plate to be inserted into the
Hold tankage space to repair both longitudinal and transverse frame plating. Other areas remote from where
the overhead deck is to be repaired will require cutting/burning into those tanks below to affect repairs
beneath the boilers; these cuts can be reversed by re-installing the cut-out deck plating.

Remediation of 4” on either side of a cut/burn areas will be required as per 29 CFR for lead paint issues.
Asbestos remediation will be required for friable lagging left on the floors of the boiler rooms and for dust
in bilge spaces. Piping may require oil remediation as needed.

Once the tankage below has been repaired, the deck can be repair/replaced as needed. Each Boiler Room
has approximately 1,632 square feet of floor space. B-3 Boiler Room will require 800 square feet of new
¥ A-36 mild steel deck plating, primarily under both boilers and in other scattered areas of the space. B-4
Boiler Room will require 800 square feet of new %2” A-36 mild steel deck plating, primarily under both
boilers and in other scattered areas of the space.

Deck Replacement in B-3 & B-4 Boiler Rooms Tasking:

Remediation of asbestos as needed in Drying and Boiler Rooms. Remediation of red lead where steel is to
be cut 4” to either side of cut per 29 CFR

Crop out and replace 1,600 sq. ft of %2 A-36 steel deck plate as needed.
Replace stanchions and deck grating..

Prime all new work with two coats of INTERNATIONAL 300V epoxy primer.
4. BOILER ROOMS #3 & #4, Frames 60 % - 77 1/2 (cont.)
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Figure 23: Wasted Floor Under Rear of Port Side Boiler in B-3

4. BOILER ROOMS #3 & #4, Frames 60 %z - 77 1/2 (cont.)
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Figure 25: Wasted Floor Under Rear of Port Side Boiler in B-4

5. B-3, HOLD TANKAGE, Frames 60 %2 - 69
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Figure 26: B-3 Hold Tankage
5.1 B-3-2-W, Port, Reserve Water Feed Tank

Not previously inspected under the Option 1 Survey, this tank space with four transverse frames and two
longitudinal frames is directly under both boiler room fuel manifolds and miscellaneous components; tank
components are in fair/good structural condition with no repairs required at this time. Both transverse and
longitudinal support frames are intact with plate loss in areas averaging 40 — 50%; transverses deflected
1”+. The floor of this tankage is heavily rusted/scaled with greater than 30 - 50% wastage. Forward
bulkhead intact showing 30 - 40% plate loss and the aft bulkhead intact with 40- 50% plate loss with heavy
rust/scale present. Vertical scantlings on both fore and aft and outboard bulkheads intact. Centerline keel
plate shows plate loss of 50% in areas of deep pitting, but is not in need of repair at this time. Compartment
is dry.

Figure 27: Typical Condition within B-3-2-W Tank

5. B-3, HOLD TANKAGE, Frames 60 % - 69 (cont.)
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5.1 B-3-2-W, Port, Reserve Water Feed Tank (cont.)

Figure 28: Typical Condition within B-3-2-W Tank

Figure 29: Typical Condition within B-3-2-W Tank

5. B-3, HOLD TANKAGE, Frames 60 % - 69 (cont.)
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5.2 B-3-1-W, Starboard, Reserve Feed Water Tank

Not previously inspected under the Option 1 Survey, this tank space with four transverse frames and two
longitudinal frames is directly under both boiler room fuel manifolds and miscellaneous components; tank
components are in fair/good structural condition with no repairs required at this time. Both transverse and
longitudinal support frames are intact with plate loss in areas averaging 30 —40% with minimal
deflection of steel plate. The floor of this tankage is heavily rusted/scaled with greater than 30 - 50%
wastage, but with no standing water present. Forward bulkhead intact showing 30 - 40% plate loss and the
aft bulkhead intact with 40- 50% plate loss with heavy rust/scale present. Vertical scantlings on both fore
and aft and outboard bulkheads intact. Centerline keel plate shows plate loss of 40% in areas of deep
pitting, but is not in need of repair at this time.

Figure 31: Forward Longitudinal Frame within B-3-1-W

5. B-3, HOLD TANKAGE, Frames 60 % - 69 (cont.)
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5.3 B-3-4-W, Port, Reserve Feed Water Tank

Not previously inspected under the Option 1 Survey, this tank space with three transverse frames and two
longitudinal frames is directly under the port boiler; tank transverse and longitudinal frames require
extensive rebuilding and are in poor/fair structural condition with repairs required at this time. Both
transverse and longitudinal support frames have plate loss in all areas averaging 50 — 70% with deflect-
tion of steel plate. The floor of this tankage is heavily rusted/scaled with greater than 30 - 50% wastage,
but with no standing water present. Forward bulkhead intact showing 40 - 50% plate loss and the aft
bulkhead intact with 40- 50% plate loss with heavy rust/scale present. Vertical scantlings on both fore and
aft and outboard bulkheads intact. Centerline keel plate shows plate loss of 40% in areas of deep pitting,
but is not in need of repair at this time.

Tank is sized 16’ long x 24’ wide.

Tank repair methodology in B-3 requires that both boilers be supported as previously discussed in #4,
The boiler room deck is perforated in many areas and needs to be replaced where it is holed. This will
involve the mapping and removal of the steel grating and associated piping beneath to allow access to the
deck. The removal of the deck, particularly beneath the boiler will allow steel plate to be inserted into the
Hold tankage space to repair both longitudinal and transverse frame plating. Other areas remote from where
the overhead deck is to be repaired will require cutting/burning into those tanks below to affect repairs
beneath the boilers; these cuts can be reversed by re-installing the cut-out deck plating.

Tasking for B-3-4-W

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR

Crop and replace longitudinal plating (1/2” x 16L’ x 4’ H) on #1 longitudinal,. 64 sq. ft x %2”

Crop and replace longitudinal plating (1/2” x 16°’L x 4’ H) on #2 longitudinal. 64 sq. ft x %2”

Crop and replace transverse plating (3/8” x 24’L x 4’H on # 1 transverse 96 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 24’L x 4’H on # 2 transverse 96 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 24’L x 4’H on # 3 transverse 96 sq. ft x 3/8”
Replace four 1/2” plating knees for boiler foundations. 40 sq. ft x 3/8”

Replace two 1/2” x 4” x 10” x 24’ channel beams for boiler foundations.
Prime all new work with two coats of INTERNATIONAL 300V epoxy primer.

Once the tankage below has been repaired, the deck can be repair/replaced as needed.

5. B-3, HOLD TANKAGE, Frames 60 % - 69 (cont.)
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5.3 B-3-4-W, Port, Reserve Feed Water Tank (cont.)

Figure 33: Aft Transverse and Boiler Support Frame within B-3-4-W

5. B-3, HOLD TANKAGE, Frames 60 % - 69 (cont.)
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5.4 B-3-3-W, Starboard, Reserve Feed Water Tank

Not previously inspected under the Option 1 Survey, this tank space with three transverse frames and two
longitudinal frames is directly under the starboard boiler; tank transverse and longitudinal frames require
extensive rebuilding and are in poor/fair structural condition with repairs required at this time. Both
transverse and longitudinal support frames have plate loss in all areas averaging 50 — 70% with deflect-
tion of steel plate. The floor of this tankage is heavily rusted/scaled with greater than 30 - 50% wastage,
but with no standing water present. Forward bulkhead intact showing 40 - 50% plate loss and the aft
bulkhead intact with 40- 50% plate loss with heavy rust/scale present. Vertical scantlings on both fore and
aft and outboard bulkheads intact. Centerline keel plate shows plate loss of 40% in areas of deep pitting,
but is not in need of repair at this time..

Tank is sized 16’ long x 24’ wide.

Tank repair methodology in B-3 requires that both boilers be supported as previously discussed in #4,
The boiler room deck is perforated in many areas and needs to be replaced where it is holed. This will
involve the mapping and removal of the steel grating and associated piping beneath to allow access to the
deck. The removal of the deck, particularly beneath the boiler will allow steel plate to be inserted into the
Hold Tankage spaces to repair both longitudinal and transverse frame plating. Other areas remote from
where the overhead deck is to be repaired will require cutting/burning into those tanks below to affect
repairs beneath the boilers; these cuts can be reversed by re-installing the cut-out deck plating.

Tasking for B-3-3-W

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR

Crop and replace longitudinal plating (1/2” x 16L’ x 4’ H) on #1 longitudinal,. 64 sq. ft x %2”

Crop and replace longitudinal plating (1/2” x 16’L x 4’ H) on #2 longitudinal. 64 sq. ft x %2”

Crop and replace transverse plating (3/8” x 24’L x 4’H on # 1 transverse 96 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 24’L x 4’H on # 2 transverse 96 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 24’L x 4’H on # 3 transverse 96 sq. ft x 3/8”
Replace four 1/2” plating knees for boiler foundations. 40 sq. ft x 3/8”

Replace two 1/2” x 4” x 10” x 24’ channel beams for boiler foundations.

Prime all new work with two coats of INTERNATIONAL 300V epoxy primer.

Once the tankage below has been repaired, the deck can be repair/replaced as needed.

5. B-3, HOLD TANKAGE, Frames 60 % - 69 (cont.)
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5.4 B-3-3-W, Starboard, Reserve Feed Water Tank (cont.)

Figure 34: Forward Transverse and Boiler Support Frame within B-3-3-W

Figure 35: Transverse and Longitudinal Frames within B-3-3-W

6. B-3, INNER BOTTOM TANKAGE, Frames 60 %2 - 69
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Tankage within the Inner Bottom (B-90W, B-91W, B-92W & B-93W) will not be repaired under Option 5.

7. B-3, NAVAL ARCHITECT’S COMMENTS ON TANK REPAIRS
7.1 SUSPENSION OF BOILERS WITHIN B-3

Suspension of the boilers by the means proposed will replace the existing rotting foundations with
significantly stronger material which is substantially indestructible.

Suspension of the boilers will move the point of support of these large weights from the bottom structure to
the decks above. Based on the location of the boiler spaces between the forward and after turrets and
barbettes means the ship will normally be in a hogging condition and the decks overhead will be in

tension. Suspending the boilers would reduce the stresses in the deck, although the positive effects would
be small.

7.2 REPAIR OF FLOOR WITHIN B-3

Replacement of rusted and holed deck plating with solid plates would increase the strength of the lower
hull in the midship area. Although the stresses would be relatively low in the static condition, they will
increase as the ship lands on the proposed sand bed. Although the ship should land at the bow first, the
midship section will see varying stresses with the possibility of a rip in the lower plates introducing water
into the boiler rooms.

7.3 REPAIR TO B-3-4-W

Replacement of weakened structure in the Port RFW tank will add stiffening to the structure under the
boiler room deck. This will strengthen the lower flange of the midship section of the main hull girder and
reduce the chance of failure while the ship waits on Option 5 and during the bottoming.

7.4 REPAIR TO B-3-3-W

Replacement of weakened structure in the Starboard RFW tank will add stiffening to the structure under the
boiler room deck. This will strengthen the lower flange of the midship section of the main hull girder and
reduce the chance of failure while the ship waits on Option 5 and during the bottoming.

8. B-4, HOLD TANKAGE, Frames 69 - 77 %
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Figure 37: B-4 Hold Tankage

8.1 B-4-2-W, PORT RESERVE FEED WATER TANK

Not previously inspected under the Option 1 Survey, this tank space with three transverse frames and two
longitudinal frames is directly under the port boiler; tank transverse and longitudinal frames require
extensive rebuilding and are in poor/fair structural condition with repairs required at this time. Both
transverse and longitudinal support frames have plate loss in all areas averaging 50 — 70% + with deflect-
tion of steel plate. The floor of this tankage is heavily rusted/scaled with greater than 30 - 50%+ wastage,
but with no standing water present. Forward bulkhead intact showing 40 - 50% plate loss and the aft
bulkhead intact with 40- 50% plate loss with heavy rust/scale present. Vertical scantlings on both fore and
aft and outboard bulkheads intact. Centerline keel plate shows plate loss of 40% in areas of deep pitting,
but is not in need of repair at this time..

Tank is sized 16’ long x 24’ wide.

Tank repair methodology in B-4 requires that both boilers be supported as previously discussed in #4,

The boiler room deck is perforated in many areas and needs to be replaced where it is holed. This will
involve the mapping and removal of the steel grating and associated piping beneath to allow access to the
deck. The removal of the deck, particularly beneath the boiler will allow steel plate to be inserted into the
Hold tankage space to repair both longitudinal and transverse frame plating. Other areas remote from where
the overhead deck is to be repaired will require cutting/burning into those tanks below to affect repairs
beneath the boilers; these cuts can be reversed by re-installing the cut-out deck plating.

Tasking for B-4-2-W

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR
8. B-4, HOLD TANKAGE, Frames 69 -77% (cont.)
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8.1 B-4-2-W, PORT RESERVE FEED WATER TANK (cont.)
Crop and replace longitudinal plating (1/2” x 16L° x 4’ H) on #1 longitudinal,. 64 sq. ft x ¥%”

Crop and replace longitudinal plating (1/2” x 16°’L x 4’ H) on #2 longitudinal. 64 sq. ft x %2”

Crop and replace transverse plating (3/8” x 24’L x 4’H on # 1 transverse 96 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 24’L x 4’H on # 2 transverse 96 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 24’L x 4’H on # 3 transverse 96 sq. ft x 3/8”
Replace four 1/2” plating knees for boiler foundations. 40 sq. ft x 3/8”

Replace two 1/2” x 4” x 10” x 24’ channel beams for boiler foundations.

Prime all new work with two coats of INTERNATIONAL 300V epoxy primer.

Once the tankage below has been repaired, the deck can be repair/replaced as needed.

Figure 38: Typical Condition of Boiler Support within B-4-2-W

8. B-4, HOLD TANKAGE, Frames 69 - 77 % (cont.)
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8.1 B-4-2-W, PORT RESERVE FEED WATER TANK (cont.)

Figure 39: Typical Condition of De-laminated and Holed Frames within B-4-2-W

Figure 40: Typical Condition within B-4-2-W

8. B-4, HOLD TANKAGE, Frames 69— 77 % (cont.)
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8.2 B-4-1-W, STARBOARD, RESERVE FEED WATER TANK

Not previously inspected under the Option 1 Survey, this tank space with three transverse frames and two
longitudinal frames is directly under the port boiler; tank transverse and longitudinal frames require
extensive rebuilding and are in poor/fair structural condition with repairs required at this time. Both
transverse and longitudinal support frames have plate loss in all areas averaging 50 — 70% + with deflect-
tion of steel plate. The floor of this tankage is heavily rusted/scaled with greater than 30 - 50%+ wastage,
but with no standing water present. Forward bulkhead intact showing 40 - 50% plate loss and the aft
bulkhead intact with 40- 50% plate loss with heavy rust/scale present. Vertical scantlings on both fore and
aft and outboard bulkheads intact. Centerline keel plate shows plate loss of 40% in areas of deep pitting,
but is not in need of repair at this time..

Tank is sized 16’ long x 24’ wide.

Tank repair methodology in B-4 requires that both boilers be supported as previously discussed in #4,
The boiler room deck is perforated in many areas and needs to be replaced where it is holed. This will
involve the mapping and removal of the steel grating and associated piping beneath to allow access to the
deck. The removal of the deck, particularly beneath the boiler will allow steel plate to be inserted into the
Hold tankage space to repair both longitudinal and transverse frame plating. Other areas remote from where
the overhead deck is to be repaired will require cutting/burning into those tanks below to affect repairs
beneath the boilers; these cuts can be reversed by re-installing the cut-out deck plating.

Tasking for B-4-4-W

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR

Crop and replace longitudinal plating (1/2” x 18L’ x 4’ H) on #1 longitudinal,. 72 sq. ft x %2”

Crop and replace longitudinal plating (1/2” x 18’L x 4’ H) on #2 longitudinal. 72 sq. ft x %2”

Crop and replace transverse plating (3/8” x 24’L x 4’H on # 1 transverse 96 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 24’L x 4’H on # 2 transverse 96 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 24’L x 4’H on # 3 transverse 96 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 24’L x 4’H on # 4 transverse 96 sq. ft x 3/8”
Replace four 1/2” plating knees for boiler foundations. 40 sq. ft x 3/8”

Replace two 1/2” x 4” x 10” x 24’ channel beams for boiler foundations.
Prime all new work with two coats of INTERNATIONAL 300V epoxy primer.

Once the tankage below has been repaired, the deck can be repair/replaced as needed.

8. B-4, HOLD TANKAGE, Frames 69 —-77% (cont.)
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8.2 B-4-1-W, STARBOARD, RESERVE FEED WATER TANK (cont.)

Figure 41: Typical Condition with Holed Plating on Overhead within B-4-1-W
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Figure 42: Typical Condition within B-4-1-W

8. B-4, HOLD TANKAGE, Frames 69 - 77 % (cont.)
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8.3 B-4-4-W, PORT, RESERVE FEED WATER TANK

Not previously inspected under the Option 1 Survey, this tank space with four transverse frames and two
longitudinal frames is directly under both boiler room fuel manifolds and miscellaneous components; tank
components are in fair/good structural condition with no repairs required at this time. Both transverse and
longitudinal support frames are intact with plate loss in areas averaging 30 —40% with minimal
deflection of steel plate. The floor of this tankage is heavily rusted/scaled with greater than 30 - 50%
wastage, but with no standing water present. Forward bulkhead intact showing 30 - 40% plate loss and the
aft bulkhead intact with 40- 50% plate loss with heavy rust/scale present. Vertical scantlings on both fore
and aft and outboard bulkheads intact. Centerline keel plate shows plate loss of 40% in areas of deep
pitting, but is not in need of repair at this time.

Figure 43: Typical Condition within B-4-4-W
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Figure 44: Typical Condition within B-4-4-W

8. B-4, HOLD TANKAGE, Frames 69 - 77 % (cont.)
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8.4 B-4-3-W, STARBOARD, RESERVE FEED WATER TANK

Not previously inspected under the Option 1 Survey, this tank space with four transverse frames and two
longitudinal frames is directly under both boiler room fuel manifolds and miscellaneous components; tank
components are in fair/good structural condition with no repairs required at this time. Both transverse and
longitudinal support frames are intact with plate loss in areas averaging 30 —40% with minimal
deflection of steel plate. The floor of this tankage is heavily rusted/scaled with greater than 30 - 50%
wastage, but with no standing water present. Forward bulkhead intact showing 30 - 40% plate loss and the
aft bulkhead intact with 40- 50% plate loss with heavy rust/scale present. Vertical scantlings on both fore
and aft and outboard bulkheads intact. Centerline keel plate shows plate loss of 40% in areas of deep
pitting, but is not in need of repair at this time.
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Figure 45: Typical Condition of B-4-3-W

Figure 46: Typical Condition of B-4-3-W

9. B-4, INNER BOTTOM TANKAGE, Frames 69 - 77 1/2
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Tankage within the Inner Bottom (B-94W, B-95W, B-96W & B-97W) will not be repaired under Option 5.

10. B-4, NAVAL ARCHITECT’S COMMENTS ON TANK REPAIRS

10.1 SUSPENSION OF BOILERS WITHIN B-4

Suspension of the boilers by the means proposed will replace the existing rotting foundations with
significantly stronger material which is substantially indestructible.

Suspension of the boilers will move the point of support of these large weights from the bottom structure to
the decks above. Based on the location of the boiler spaces between the forward and after turrets and
barbettes means the ship will normally be in a hogging condition and the decks overhead will be in

tension. Suspending the boilers would reduce the stresses in the deck, although the positive effects would
be small.

10.2 REPAIR OF FLOOR WITHIN B-4

Replacement of rusted and holed deck plating with solid plates would increase the strength of the lower
hull in the midship area. Although the stresses would be relatively low in the static condition, they will
increase as the ship lands on the proposed sand bed. Although the ship should land at the bow first, the
midship section will see varying stresses with the possibility of a rip in the lower plates introducing water
into the boiler rooms.

10.3 REPAIR TO B-4-2-W

Replacement of weakened structure in the Port RFW tank will add stiffening to the structure under the
boiler room deck. This will strengthen the lower flange of the midship section of the main hull girder and
reduce the chance of failure while the ship waits on Option 5 and during the bottoming.

10.4 REPAIR TO B-4-1-W

Replacement of weakened structure in the Starboard RFW tank will add stiffening to the structure under the
boiler room deck. This will strengthen the lower flange of the midship section of the main hull girder and
reduce the chance of failure while the ship waits on Option 5 and during the bottoming.

11. INNER BOTTOM TANKAGE, Frames 77 Y2 - 89

Tankage within the Inner Bottom Tankage (B-98V, B-99V, C-90F, C-91F, C-92F & C-93F) will not be
repaired under Option 5.
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12. ENGINEROOMS, C-1 & C-2, Frames 89 — 104

Figure 47: Enginerooms C-1 & C-2 within Hold Spaces

12.1 ENGINE SUPPORTS (C-1, STARBOARD & C-2, PORT)

C-1 Starboard. This space has seen extensive restoration efforts, and is open to the public. The space
is well lighted, has adequate handrailsand fencing containment to keep the public above the lower flats
of the engineroom, excellent footing and grab rods. The space is in superb cosmetic condition. All
ashestos lagging has been properly remediated.

C-2 Port. This space has not seen extensive restoration efforts, and is not generally open to the
public. The space is poorly lighted, has adequate handrails but poor fencing containment to keep the
public above the lower flats of the engineroom, excellent footing and grab rods. The space is in poor
cosmetic condition. Most ashestos lagging has been properly remediated.

Of concern is the foundation for these engines in that the weight of this structure depends upon
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12. ENGINEROOMS, C-1 & C-2, Frames 89 — 104 (cont.)

12.1 ENGINE SUPPORTS (C-1, STARBOARD & C-2, PORT) (cont.)

the strength of the underlying trio of inner bottom tank scantlings. There is very little ‘meat’ left
within the scantlings below (engine room floor, transverse frames, longitudinal frames, keel) the
main engine; therefore a rebuilding of the system of bulkheads and frames (both transverse and longitu-
dinal) for both enginerooms is appropriate. The pair of main engine base foundations have also been
impacted by corrosion issues to a lesser extent.

Other major components, foundations and platforms in this space are in fine shape but all suffer
from a lack of support from the inner bottom tanks. Fore and aft bulkheads for both enginerooms
are holed with serious corrosion issues and must be repaired/replaced.

The schedule of tasking requires the following:
1) Perform any asbestos remediation on friable asbestos before any work is contemplated.

2) Remediate any sanding wet or dried oil on floors or other surfaces within engineroom spaces
prior to any hotwork.

3) Remove any obstructions, wiring, piping in way of lay-down area of supporting I-beams on
protective deck.

4) Have both enginerooms and Inner Bottom Tanks cleaned and free of oil (especially C-1, C-2, C-
95, C-97, & C-99F) for hot work. Contiguous tankage that requires cleaning of any/all oil residue
are as follows for hot work: C-92F, C-93F, C-84F, C-86F, C-88F, D-92F, D-97F, C-85F, C-87F,
C-89F, D-91F.

5) Map prior to removal and remove any fuel piping and appurtenances in way of Inner Bottom
Tankage (vertical stanchions & gratings).

For the purposes of cost estimating, the size of the hardware used to suspend the engines is approximated.
The final method of removing the load of the engines from the structure beneath will require design by a
licensed engineer.

6) Provide twenty two (22) 2” 6 x 19 bright wire slings of suspension/support, from the armored deck
above and rigid steel supports from the centerline wiring trunk and outboard bulkhead, of the triple
expansion steam engine and thrust block. This system of support shall provide both vertical and
lateral support for the main steam engine and thrust block. This tasking must be accomplished
before any work within the Inner Bottom tanks is contemplated. Install ten (five per side) 1” x 10”
steel plate brackets to support lateral support of main engine; attach to engine foundations

7) The main engines weigh 1,045 tons each or 2,090,000 pounds. The support for the engines can be
achieved by suspending them from the armored protective deck above utilizing twenty-two (22)
2” classified 2” 6 x 19 coated or drawn galvanized bright steel cables slung under the major engine
bed support components thence to the overhead deck where sistered 14 x 16 I-beams will rest on
the deck with 2” x 7 threaded rod attached to the cable ends. The cable ends will be attached to 2”
bright wire (as described above ), coated, fiber core (FC) wire rope improved plow steel (IPC)
with a breaking load of 396,000 Ibs each for a total support capacity of 8,712,000 pounds of
support for a safety factor of four (4). The threaded rod can be tensioned to just take the load of
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12. ENGINEROOMS, C-1 & C-2, Frames 89 — 104 (cont.)

12.1 ENGINE SUPPORTS (C-1, STARBOARD & C-2, PORT) (cont.)

the boiler off of the sub-structure allowing repairs to be made in safety. These cables include a
safety factor of four (4) and will be tested with dial indicators for working loads. Section 106
remediation to put this back to original would re-quire removal of the support gear and welding
the circular holes in the armor deck back to original.

8) Return space(s) to original upon completion of repairs.

The drawing below pertains to the side view of the pair of I-beams for each engine resting on the armored
protective deck over the main engines (both similar) in C-1 & C-2 Enginerooms.

PROTECTIVE DECK

INNER BOTTOM TRANVERSE FRAMES

I-BEAMS LAID ON PROTECTIVE DECK

MAIN ENGINE, SIDE VIEW
WITH LIFTING STRAPS

INNER BOTTOM TRANVERSE FRAMES

PROTECTIVE DECK
TWENTY TWO (22)2"6X 19
WIRE STRAP SUPPORTS

Figure 48: Side View of Main Engine with Support Wires; Typical for Both Main Engines
(Hardware sizes estimated)
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12. ENGINEROOMS, C-1 & C-2, Frames 89 — 104 (cont.)

12.1 ENGINE SUPPORTS (C-1, STARBOARD & C-2, PORT) (cont.)

ENGINEROOM STARBOARD
LOOKING FORWARD

DOUBLE 10 X 60 I-BEAMS
2" THREADED ROD N
) LAID ON PROTECTIVE DECK 4 PROTECTIVE DECK
f— =|
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2" 6 X 19 STEEL CABLE
_- SUPPORTING BASE OF ENGINE

=

1" X 10" FLAT PLATE
SUPPORTING SIDES OF
ENGINE SUPPORT PEDESTALS
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Figure 49: Starboard Main Engine, Looking Forward Showing Side Supports and Overhead Wires
(Hardware sizes estimated)

Materials Eight 14 x 16 x 66’ I-beams

Four 2” x 32" W x 66’ A-36 Flat Steel Plate

Forty-four (44) 2” x 60” wire with eyes and fendering

Forty-four (44) 2” classed proofed shackles, 2” classed nuts, fender washers
Forty four (44) 2” x 3’ long threaded rod with eyes
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122 ENGINEROOM DECK REPLACEMENT (C-1, STARBOARD & C-2,
PORT)

The deck in both Enginerooms are deteriorated and require replacement to make that space watertight

Completely photo document and record textual information about all piping, electrical and structural
members in way spaces above engineroom floors for Section 106 requirements and present
documentation to Project Manager.

Verify that piping is not filled with oil, remediate as needed. Remediate red lead where steel is to be cut 4”
to either side of cut/welded seam per 29 CFR. Remove all piping, deck gratings, stanchions for deck
gratings, minor equipment to allow access to floor plating. Remove old floors as needed. Weld
3,600 square feet of new %” NSTM A-36 steel plate into exposed areas over Inner Bottom
tankage. Prime floor with two coats of International 300V primer.

Upon completion of repairs, return all spaces to original configuration.
13. NAVAL ARCHITECT COMMENTS ON ENGINE SUPPORTS

The main engines are the largest individual items on the battleship and therefore must be secured such that
any movement relative to the ship is impossible. The upper decks represent the sturdiest structure on the
ship and are the best support for weights of this magnitude. The suspension from the overhead will safely
tie the weights to the ships main hull girder. The welded plates to the centerline bulkhead and engineroom
outboard bulkheads will ensure no lateral movement, completing the fixing of the two large weights in all
three dimensions.

14. INNER BOTTOM TANKAGE, FRAMES 89 - 104

INNER BOTTOM
FRAMES 89 - 104

== NWT BULKHEAD
4TH LONGITUDINAL

3RD LONGITUDINAL
"% IND LONGITUDINAL
E% 1ST LONGITUDINAL

"= KEEL

8 FORWARD

BLKD 104 BLKDY%  BLKD 94 BLKD 89

Figure 50: Inner Bottom Tankage, Frames 89 — 104

37



14. INNER BOTTOM TANKAGE, FRAMES 89 - 104 (cont.)
14.1 DESCRIPTION

These six tanks, under the pair of steam engines, are free flooding from various areas including the bottom
plating.

There are six (6) fuel tanks under the pair of main triple expansion steam engines. All tanks need to be
completely rebuilt with regard to transverse and longitudinal frames, transverse bulkheads and Frames 89,
94, 99, and 104. All of these main transverse bulkheads are holed and require repair. Likewise, the main
longitudinals (1 -4) and transverse frames throughout are severely degraded and in some cases do not exist.
The centerline keel requires repair. Bottom plating shall not be repaired under Option #5.

14.2 EMERGENCY FUEL TANK, C-94F PORT

Cut into Engineroom deck for access as needed for tank.

Crop and replace portion of forward bulkhead at Frame # 89 from keel to tank boundary. 1/2” x 4 %’ x 40’
A-36 steel plate.

Crop and replace portion of aft bulkhead at Frame # 94 from keel to tank boundary. 1/2” x 4 %2’ x 40’ A-36
steel plate.

Crop and replace Longitudinals # 1 — 4 to tank boundary. 1/2” x 4 %2’ x 80" A-36 steel plate.
Crop and replace main Transverses (4) from keel to tank boundary. 3/8” x 4 %2’ x 160" A-36 steel plate

Crop & replace intermediate Transverses (4) from keel to #4 Longitudinal 3/8” x 4 %2’ x 128’ A-36 steel
plate

Re-install disturbed overhead deck plating to original. Prime all new surfaces with International 300V
primer.

14.3 EMERGENCY FUEL TANK, C-95F STARBOARD
Cut into Engineroom deck for access as needed for tank.

Crop and replace portion of forward bulkhead at Frame # 89 from keel to tank boundary. 1/2” x 4 %’ x 40’
A-36 steel plate.

Crop and replace portion of aft bulkhead at Frame # 94 from keel to tank boundary. 1/2” x 4 %2’ x 40’ A-36
steel plate.

Crop and replace Longitudinals # 1 — 4 to tank boundary. 1/2” x 4 %2’ x 80" A-36 steel plate.
Crop and replace main Transverses (4) from keel to tank boundary. 3/8” x 4 %2’ x 160" A-36 steel plate

Crop & replace intermediate Transverses (4) from keel to #4 Longitudinal 3/8” x 4 %2’ x 128’ A-36 steel
plate.
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14. INNER BOTTOM TANKAGE, FRAMES 89 - 104 (cont.)

Re-install disturbed overhead deck plating to original. Prime all new surfaces with two coats of
International 300V primer.

144 EMERGENCY FUEL TANK, C-96F PORT

Cut into Engineroom deck for access as needed for tank.

Crop and replace portion of aft bulkhead at Frame # 99 from keel to tank boundary. 1/2” x 4 %2’ x 40’ A-36
steel plate.

Crop and replace Longitudinals # 1 — 4 to tank boundary. 1/2” x 4 %2’ x 80" A-36 steel plate.
Crop and replace main Transverses (4) from keel to tank boundary. 3/8” x 4 %2’ x 160" A-36 steel plate

Crop & replace intermediate Transverses (4) from keel to #4 Longitudinal 3/8” x 4 %2’ x 160" A-36 steel
plate

Re-install disturbed overhead deck plating to original. Prime all new surfaces with International 300V
primer.

145 EMERGENCY FUEL TANK, C-97F STARBOARD

Cut into Engineroom deck for access as needed for tank.

Crop and replace portion of aft bulkhead at Frame # 99 from keel to tank boundary. 1/2” x 4 %2’ x 40” A-36
steel plate.

Crop and replace Longitudinals # 1 — 4 to tank boundary. 1/2” x 4 %2’ x 80" A-36 steel plate.
Crop and replace main Transverses (4) from keel to tank boundary. 3/8” x 4 %2’ x 160" A-36 steel plate

Crop & replace intermediate Transverses (5) from keel to #4 Longitudinal 3/8” x 4 %2’ x 160" A-36 steel
plate

Re-install disturbed overhead deck plating to original. Prime all new surfaces with International 300V
primer.

14.6 EMERGENCY FUEL TANK, C-98F PORT

Cut into Engineroom deck for access as needed for tank.

Crop and replace portion of aft bulkhead at Frame # 104 from keel to tank boundary. 1/2” x 4 %2’ x 40 A-
36 steel plate.

Crop and replace Longitudinals # 1 — 4 to tank boundary. 1/2” x 4 %2’ x 80" A-36 steel plate.
Crop and replace main Transverses (4) from keel to tank boundary. 3/8” x 4 %2’ x 160’ A-36 steel plate

Crop & replace intermediate Transverses (2) from keel to #4 Longitudinal 3/8” x 4 %2’ x 80" A-36 steel
plate.
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14. INNER BOTTOM TANKAGE, FRAMES 89 - 104 (cont.)

Re-install disturbed overhead deck plating to original. Prime all new surfaces with International 300V
primer.

147 EMERGENCY FUEL TANK, C-99F STARBOARD
Cut into Engineroom deck for access as needed for tank.

Crop and replace portion of aft bulkhead at Frame # 104 from keel to tank boundary. 1/2” x 4 %’ x 40" A-
36 steel plate.

Crop and replace Longitudinals # 1 — 4 to tank boundary. 1/2” x 4 %2’ x 80" A-36 steel plate.
Crop and replace main Transverses (4) from keel to tank boundary. 3/8” x 4 %2’ x 160" A-36 steel plate

Crop & replace intermediate Transverses (2) from keel to #4 Longitudinal 3/8” x 4 %2’ x 80" A-36 steel
plate

Re-install disturbed overhead deck plating to original. Prime all new surfaces with International 300V
primer.

14.8 KEEL

The keel within these Inner Bottom Tanks is badly compromised in that the vertical flat plate is badly pitted

and holed throughout; the side support flanges are also badly degraded, deflected and holed. It is proposed
to replace the vertical flat plate and flanges within this space.

Crop and replace vertical flat plating of keel with new %" x 4 %2” x 64’ long A-36 steel plate between
Frames 89 — 104.
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Figure 51: Detail Sampling of Flat Plate of Keel

Crop and replace diagonal support brackets (52) for keel with new %, A-36 steel plate; weld to new
vertical keel plate and base of old flange between every transverse frame. Re-install disturbed overhead
deck plating to original. Prime all new surfaces with International 300V primer.
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14. INNER BOTTOM TANKAGE, FRAMES 89 - 104 (cont.)

14.8 KEEL (cont.)
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Figure 51A: Detail Sampling of End on View of Keel Showing Diagonal Support Brackets

15. NAVAL ARCHITECT’S COMMENTS ON INNER BOTTOM REPAIRS TO

FRAMES, BULKHEADS & KEEL, FRAMES 89 -104

The bottom structure under the engine rooms represents the most important area of degraded structure on
the battleship. In addition to supporting the main engines, it also ties in the structure supporting the two

after turrets and barbettes. In the ship's current situation, largely bottomed out in the stern, the two turrets

are supported by the residual strength in the bottom structure but mainly are cantilevered off the upper

decks and the above waterline side shell.

When the slip is super-flooded and the battleship is again afloat, there is a possibility that the diminished
strength in the lower flange of the hull girder in this area will fail. Even a small failure could cause the
bottom and lower shell plating to buckle, allowing increased flooding at the least and possibly leading to

more deflection of the ship aft of turret #3. If the stern were to sag, rebuilding the battleship to remedy the
situation would present a problem too extreme to contemplate. Replacing the structure as proposed herein

is the only sensible proposal.

16. INNER BOTTOM TANKAGE, FRAMES 104 - 115

Tankage within the Inner Bottom Tankage (D-97 & D-98V) will not be repaired under Option 5.
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17. AFTER EMERGENCY DIESEL GENERATOR ROOM, D-11, Frames 115 - 120
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Figure 52: Aft Emergency Diesel Generator Room
This space contains the aft emergency diesel generator and switchboards. Condition of the floor and
foundations for the diesel generator is poor with the possibility that the generator could fall through the
floor and subsequent bottom shell plating. Forward and aft bulkhead are in poor repair with heavily
corroded walls as this space was previously flooded for a long period of time.
This room is sized approximately 20” L x 24’ W.

Perform oil remediation on D-11 & D-98F and make safe for ‘hotwork’.

Perform asbestos & PCB remediation on this space before any work is contemplated. Perform remediation
of red lead where steel is to be cut 4” to either side of cut per 29 CFR

Crop and replace approximately 180 sq. ft. of bulkhead at Frame # 115 with 3/8” A-36 steel plate.
Crop and replace approximately 180 sq. ft. of bulkhead at Frame # 120 with 3/8” A-36 steel plate.

Remove/replace wasted door frame and install new 30” x 60” dogging door at Frame # 120, aft bulkhead.

BULKHEAD AT FRAME # 115
PLATE REPLACEMENT

FALTLY

S Y | s s § LR | M
I o i o

t

PLATE TO BE
INSTALLED

Figure 53: Forward Bulkhead in Aft Emergency Diesel Generator Room at Frame #115, Showing Plate Replacement
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17. AFTER EMERGENCY DIESEL GENERATOR ROOM, D-11, Frames 115 - 120
(cont.)

Coat all surfaces with two coats of INTERNATIONAL 300V epoxy primer.

BULKHEAD @ FRAME # 120
PLATE REPLACEMENT
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Figure 54: Aft Bulkhead in Aft Emergency Diesel Generator Room at Frame #120, Showing Plate Replacement

For the purposes of cost estimating, the size of the hardware used to suspend the diesel generator is

approximated. The final method of removing the load of the diesel generator from the structure beneath
will require design by a licensed engineer.

Generator weighs a maximum of 25 tons and a safety factor of four is recommended to support the diesel
generator. Install four bolted pad eyes from pair of transverse frames over diesel generator. Suspend diesel
generator from overhead with two 1” 6 x 19 51.7 ton nominal breaking strength classed bright wire
shackled into existing 3/8” x 3” x 10” transverse frames pad eyes.

SUSPENSION OF AFT EMERGENCY DIESEL
GENERATOR FROM OVERHEAD FRAMES

PAIR OF 1" WIRES SHACKLED TO PAIR OF OVHD. TRANSVERSE FRAMES

Figure 55: Side View of Aft Emergency Diesel Generator Suspended from Overhead
(Hardware sizes estimated)
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17. AFTER EMERGENCY DIESEL GENERATOR ROOM, D-11, Frames 115 - 120
(cont.)

SUSPENSION OF AFT EMERGENCY DIESEL
GENERATOR FROM OVERHEAD FRAMES

PAIR OF 1" WIRES SUSPENDED FROM OVERHEAD TRANSVERSE FRAMES
A

Figure 56: Frontal View of Aft Emergency Diesel Generator Suspended from Overhead
(Hardware sizes estimated)

Upon completion of suspension of diesel generator from overhead, remove any appurtenances in way of
work which may include piping, wire trunks and other equipment resting on floors.

Upon completion of repairs to Inner Bottom Tank D-99F, insert new 3/8” A-36 steel deck to Aft Emer-
gency Diesel generator Room. Crop out existing wasted deck and install 500 sg. ft of 3/8” A-36 steel
decking.

Prime all new surfaces with two coats of International 300V primer.

Figure 57: Aft side of Emergency Diesel Generator in D-11
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18. NAVAL ARCHITECT’S COMMENTS ON REPAIRS TO AFT EMERGENCY
DIESEL GENERATOR ROOM, D-11, Frame 115 - 120.

Suspension of the diesel generator will be relatively straight forward and removes the danger that sudden
movement of the battleship would shake the machinery loose from its degraded supports. Raising of the
unit will permit safe removal and replacement of the structure at a time of the projects choosing.

19. VOID SPACE, D-99, Frames 115 - 122

Figure 58: Void D-99V, Inner Bottom Tankage
This space is directly under the Aft Emergency Diesel Room and is in poor structural condition. All
transverse and longitudinal frames shall be replaced, the fore and aft bulkheads shall be replaced and the
keel shall be repaired.
Size of space is approximately 40° W x 28’ long.
After removal of overhead deck plating complete the following:
Ensure cleaning and certification of spaces D-98F, D-95V and D-96V are safe for ‘hotwork’.
Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR
Crop and replace longitudinal plating (1/2” x 28L" x 4’ H) on #1 longitudinal,. 112 sq. ft x %%”
Crop and replace longitudinal plating (1/2” x 18’L x 4’ H) on #2 longitudinal. 112 sq. ft x %%”

Crop and replace longitudinal plating (1/2” x 18’L x 4’ H) on #3 longitudinal. 112 sq. ft x %%”
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19. VOID SPACE, D-99, Frames 115 - 122 (cont.)

Crop and replace transverse plating (3/8” x 30°L x 4’H on # 1 transverse 120 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 30°L x 4’H on # 2 transverse 120 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 30°L x 4’H on # 3 transverse 120 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 30°L x 4’H on # 4 transverse 120 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 28’L x 4’H on # 5 transverse 112 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 28’L x 4’H on # 6 transverse 112 sq. ft x 3/8”

Crop and replace vertical flat plating of keel with new %2” x 4 %2’ x 24’ long A-36 steel plate between
Frames 115 - 120.
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Figure 59: Detail Sampling of Flat Plate of Keel within D-99V from Frames 115 - 120

Crop and replace diagonal support brackets (26) for keel with new %" A-36 steel plate; weld to new
vertical keel plate and base of old flange between every transverse frame.

Crop out and replace both forward and aft bulkhead of tank with, approx. 300 sq. ft of 3/8” A-36 steel
plate.

Prime all new work with two coats of INTERNATIONAL 300V epoxy primer.

Once the tankage below has been repaired, the deck can be repair/replaced as needed.

20. NAVAL ARCHITECT’S COMMENTS ON REPAIRS TO VOID D-99V,
Frames 115 - 122

Replacement of the degraded structure will permit maintaining the shape of the stern and allow the
bottoming of the battleship in Option 5 without the possibility of "crumpling" the aft end.
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21. DISCUSSION OF REPAIRS TO AFT END OF SHIP, FRAMES 122 - AFT
PERPENDICULAR
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Figure 60: Detail of Stern Repair Area

The Hull Survey conducted in December 2010 — January 2011 and the latest inspection of January 2012
revealed serious degradation in the aft area of the ship from Frame 123 to the stern, this area of degradation
extended upward from the keel, side shell transverse frames, bulkheads and vertical stanchions up to the
bottom of the 2" Deck.

The following repairs propose to remedy this situation and afford ample strength for the vessel when she if
super-flooded and, later, set down on the hard within the Option 5 berm. The schedule of repairs
commences from the keel upward and outward to the bottom of the 2" Deck and will be labeled deck-by-
deck for easiest understanding. Shell plate leakage will be addressed once main transverse frames are
installed in order to give the fabricators something to tie steel cofferdam to between frames. This schedule
of repairs is how this type of restoration would be performed and allow strength to support upper deck
weights in a systematic way.

22. 2"° PLATFORM & HOLD, TRIMMING TANK (D-12) & STOREROOMS
OUTBOARD OF STEERING ROOM (D-25), Frames 122 - 129

Figure 61: Trimming Tank, D-12
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22. 2"° PLATFORM & HOLD, TRIMMING TANK (D-12) & STOREROOMS
OUTBOARD OF STEERING ROOM (D-25), Frames 122 — 129 (cont.)

This trimming tank is a large open space with fore and aft bulkheads and main transverse frames and
vertical steel stanchions supporting the overhead. Much of the support framing and all of the stanchions
require replacement. The bulkheads, likewise, require replacement.

r’:ﬂi_

Figure 63: Wasted Longitudinal and Transverse Frames to Starboard between Frame 122 — 124.
Notice Seepage and Run-off from Leaking Shell Plating in D-12 Trimming Tank.
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22. 2Y° PLATFORM & HOLD, TRIMMING TANK (D-12) & STOREROOMS
OUTBOARD OF STEERING ROOM (D-25), Frames 122 — 129 (cont.)

The schedule of repairs in D-12 shall proceed as follows:

Install adequate lighting for entire compartment.

Install new ladders for forward and aft scuttles to safely access D-12 Trimming Tank.
Ensure that there is no disturbance of the bilge pump float switch and intake hoses.

Install framework for installing wood plank floor for footing and remove as repairs proceed from forward
to aft.

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR for D-26P, D-26S & D-
12

Crop and install new 3/8” steel bulkhead at Frame 122. 125 sq. ft. x 3/8”

TRANSVERSE BULKHEAD
FRAME # 122

Figure 64: Plate Replacement at Transverse bulkhead at Frame # 123

Install new 3/8” steel bulkhead at Frame 129. 220 sq. ft. x 3/8”
Crop and replace vertical flat plating of keel with new %" x 4 %2’ x 28’ long

A-36 steel plate between Frames 122 - 129. 200 sq. ft x %"
Replace five (5) centerline 6” O.D. %" wall vertical stanchions (3 of 12,

1 0f 117, 1 of 10”) and tie into keelson plate and overhead frames. 60’ %2 wall tube
Crop and replace longitudinal plating (1/2” x 18’L x 4’ H) on #1 longitudinal. 40sq. ft. x %"
Crop and replace longitudinal plating (1/2” x 18’L x 4’ H) on #2 longitudinal. 70sq. ft x %"
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22. 2'° PLATFORM & HOLD, TRIMMING TANK (D-12) & STOREROOMS

OUTBOARD OF STEERING ROOM (D-25), Frames 122 — 129 (cont.)

Crop and replace longitudinal plating (1/2” x 28L° x 2’ H) on #3 longitudinal,
Crop and replace longitudinal plating (1/2” x 28L" x 2’ H) on #4 longitudinal,
Crop and replace transverse plating (3/8” x 30’L x 2’H) on Frame 123 transverse
Crop and replace transverse plating (3/8” x 30’L x 2’H) on Frame 124 transverse
Crop and replace transverse plating (3/8” x 30’L x 2’H) on Frame 125 transverse
Crop and replace transverse plating (3/8” x 30’L x 2’H on Frame 126 transverse
Crop and replace transverse plating (3/8” x 28’L x 2’H on Frame 127 transverse
Crop and replace transverse plating (3/8” x 28’L x 2’H on Frame 128 transverse
Crop and replace floors in D-26P & D-26S

Install interior cofferdam plating between Transverse Frames 122 and 129 from
overhead to keel to contain shell plate leaks.

Coat all new work with two coats of INTERNATIONAL 300V primer.

TRANSVERSE FRAMES 123, 124, 125 & 126
D-26P, D-26S & D-12 TRIMMING TANK

STEERING ROOM, D-25

FRAME PLATING

" ey e C/L
TO BE REPLACED

K \*\ $OON. - e L - ear
N @ ’““"iﬁi‘“ R
N PR TsaarT
>

70 sq. ft. x %"
70 sq. ft. x %"
60 sq. ft x 3/8”
60 sq. ft x 3/8”
60 sq. ft x 3/8”
60 sq. ft x 3/8”
60 sq. ft x 3/8”

60 sq. ft x 3/8”

1,680 sq. ft x ¥%4”

Figure 65: Transverse Frames 123 — 126 in D-26P, D-26S & D-12 Trimming Tank
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22. 2Y° PLATFORM, HOLD, TRIMMING TANK (D-12) & STOREROOMS
OUTBOARD OF STEERING ROOM (D-25), Frames 122 — 129 (cont.)

TRANSVERSE FRAME # 127
D-26P, D-26S & D-12

\
P S

Figure 66: Transverse Frames 127 in D-26P, D-26S & D-12 Trimming Tank
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Figure 67: Transverse frames 128 in D-26P, D-26S & D-12 Trimming Tank



22. 2"° PLATFORM, HOLD, TRIMMING TANK (D-12) & STOREROOMS
OUTBOARD OF STEERING ROOM (D-25), Frames 122 — 129 (cont.)

BULKHEAD & TRANSVERSE F'RAME # 129
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Figure 68: Transverse Frame 129 and Bulkhead in D-26P, D-26S & D-12 Trimming Tank

Figure 69: Base of Centerline Wasted Stanchion Resting on Wasted Pedestal over Keel in D-12 Trimming Tank
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23. NAVAL ARCHITECT’S COMMENTS ON REPAIRS TO 2"° PLATFORM, HOLD,
TRIMMING TANK (D-12) & STOREROOMS OUTBOARD OF STEERING RAM
ROOM (D-25), Frames 129 — 137

Rebuilding Trim Tank D-12 and the storerooms will stiffen the aft end of the keel and ensure that if the
battleship is not trimmed by the bow and does land on the aft end of the keel, it will not collapse. At the
moment, it would not take much force in the area of Frame 129 to crush the severely degraded structure.

24, 2"° PLATFORM & HOLD, TRIMMING TANK D-13, STEERING GEAR ROOM
D-27, Frames 129 - 137

The Trimming Tank D-13 is accessed via a dogging scuttle to port in the Steering Ram Room. This space
has much degradation within the transverse frames; however, the frames are on 2’ centers and keel area
looks to be in excellent shape all the way aft to the stern casting; very strong area of support for rudder and
stern overhang. The keel is in good repair showing just 30 — 40 % wastage and will not be the subject of
any repairs at this time.

The overhead frames and deck are in poor to fair condition and will be replaced as the heavy steering rams
and rudder post ride on this deck.

Figure 71: D-13 Trimming Tank, looking Aft to Stern Casting

53



24. 2"° PLATFORM & HOLD, TRIMMING TANK D-13, STEERING GEAR ROOM
D-27, Frames 129 — 137 (cont.)

The Steering Gear Room (D-27) sits atop the Trimming Tank (D-13) and is an open area with the heavy
hydraulic components of the steering rams and rudder post. The deck is in poor condition and must be
replaced. The bottom 4’ of the side shell transverse frames are also in need of repair/replacement.

Figure 73: Heavy Steering Rams and Rudder Post in D-27
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24. 2"° PLATFORM & HOLD, TRIMMING TANK D-13, STEERING GEAR ROOM
D-27, Frames 129 — 137 (cont.)

The schedule of repairs for D-27 is as follows:
Install adequate lighting for entire compartment.
Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR.

Crop and replace bottom 5 of plating on Transverse Frames 130 - 133 through-
out D-27with new 3/8” A-36 plating and match frame profiles 160 sq. ft x 3/8” plate

For the purposes of cost estimating, the size of the hardware used to suspend the steering gear is
approximated. The final method of removing the load of the steering gear from the structure beneath will
require design by a licensed engineer.

Suspend steering rams (100 tons) from overhead 3/8” x 4” x 10” channel trans-
verse frames with four 1 %2” 6 x 19classed bright improved plow steel IRWC
wire with a nominal strength of 114 tons with a safety factor of four (4).

Four (4) 15 1% 6 x 19 classed bright improved plow steel IRWC wire with eyes

Eight (8) classed 1 %" shackles

Eight 1 1/2” steel pads with 3” eyes to mount to overhead frames

Crop and replace bottom plating on Transverse Frames 134 - 136 and base half

Frames under rudder crosshead with new 1/2” A-36 plating and match frame

profiles 160 sq. ft. x 1/2” plate
Replace aft Bulkhead at Frame 137. 80 sg. ft. x%” plate

Upon suspension of steering gear, crop and replace deck throughout compartment
with new %2” A-36 steel plate. 400 sq. ft. of 12" plate

Coat all new work with two coats of INTERNATIONAL 300V Primer.

Figure 74: Badly Corroded Scantlings Aft of Rudder Post
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25. NAVAL ARCHITECT’S COMMENTS ON REPAIRS TO 2"° PLATFORM, HOLD,
TRIMMING TANK (D-13) & STEERING RAM ROOM (D-27), Frames 129 — 137

With respect to the steering gear rams and equipment it is necessary to suspend the weights from the
Second Deck in order to safely replace the deteriorated foundations. Rebuilding the foundations will
ensure these large weights do not tear loose and fall through the ships bottom.

26. 2" PLATFORM VOID D-107, FRAMES 137 — AFT PERPENDICULAR

A large space just aft of the rudder post at the very stern of the ship. This space has large apron frames from
top to bottom within this tank. All scantlings are heavily corroded due to poor drainage from weatherdecks.
There are holes in the shell plating above the waterline to the exterior and cofferdam tankage above is
heavily wasted and badly corroded.

Figure 75: Upper Portion of D-107, showing Heavily Corroded Scantlings
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26. 2" PLATFORM VOID D-107, FRAMES 137 — AFT PERPENDICULAR (cont.)

Figure 76: Stern Casting, showing Daylight through Wasted and Holed Shell Plating on Centerline above Waterline

Figure 77: Heavily Wasted Transverse Frame at Base of Compartment
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26. 2" PLATFORM VOID D-107, FRAMES 137 — AFT PERPENDICULAR (cont.)
The schedule of repairs for D-107 is as follows:

Install adequate lighting for entire compartment.

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR.

Crop and replace plating on Transverse Frames 136 — 140 through-

out D-27with new 3/8” A-36 plating and match frame profiles 200 sg. ft x 3/8” plate
Crop out and replace three transverse bulkhead frames in base of compart-

ment with new 3/8” A-36 plating and match frame profiles 140 sq. ft. x 3/8” plate
Install interior cofferdam plating between Transverse Frames 137 and 141 from

overhead to keel to contain shell plate leaks. 600 sq. ft x %" plate
Install 5" A-36 doubler plate over holed plating on transom above waterline. 300 sq. ft x ¥” plate

Coat all new work with two coats of INTERNATIONAL 300V Primer.

27. NAVAL ARCHITECT’S COMMENTS ON REPAIRS TO 2"° PLATFORM VOID D-
107, FRAMES 137 - AFT PERPENDICULAR

Most of the structural elements in this area are firmly attached at the overhead and become progressively
more deteriorated as you move deeper into the ship. That it has not already been torn apart is almost solely
due to the fact that the only force on the steel is gravity. If the ship were afloat and attempting to steam and
maneuver, it is likely that the entire stern would have collapsed.

28. VOIDS D-101, D-102, D-103, FRAMES 123 - 137
These three void spaces (tapered in ascending height from forward to aft) are located directly over both the

Steering Room and Steering Gear Room. These crawl spaces comprise the turtleback cover to the Steering
Flats.

Figure 78: Building the Void Spaces D-101, D-102 & D-103"

! Photo courtesy of Texas parks & Wildlife (TPWD).
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28. VOIDS D-101, D-102, D-103, FRAMES 123 - 137 (cont.)

Figure 79: D-101 looking Forward to Port

Figure 80: D-102. Looking across Turtle back to Starboard Showing Wasted Vertical Stanchions
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28. VOIDS D-101, D-102, D-103, FRAMES 123 - 137 (cont.)

Figure 82: Wasted Vertical Stanchion
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28. VOIDS D-101, D-102, D-103, FRAMES 123 - 137 (cont.)
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Figure 84: Bird’s Eye View of Voids D-101, D-102 & D-103
Install adequate lighting for entire compartment.
Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR.

Crop and replace forty-eight (48) vertical stanchions through-out D-101,
D-102 & D-103. 48 x 3/8” x 6” x 6” I-beams

Crop out and replace ninety-six (96) stanchion bases 1” steel pads throughout
D-101, D-102 & D-103. 96 x 1” x 8” x 8” steel plate

Crop out and replace wasted bulkheads at Frame # 134 & # 137.

Coat all new work with two coats of INTERNATIONAL 300V Primer.
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29. NAVAL ARCHITECT’S COMMENTS ON REPAIRS TO VOIDS D-101, D-102, D-
103, FRAMES 123 - 137

The structure above the Third Deck provides stiffening to the Second Deck and will strengthen the stern
area if the ship unexpectedly lands with stern trim. Added structure in this area will help support the
steering rams and other equipment in the steering gear room.

30. THIRD DECK, CPO QUARTERS D-111, CPO MESS ROOM D-112, CPO PANTRY
D-113

Figure 85: Bird’s eye view of D-111, D-112 & D-113

This space contained berthing and clothing storage and is a side-to-side wide open space with vertical
stanchions supporting the base of the 2" Deck. Many of the vertical stanchions in this space are degraded
and must be replaced, a serious structural issue. The deck itself is badly corroded pointing to past standing
water from poor drainage from upper decks.

The tank tops on the exterior skin of the vessel are ‘swiss cheese’ and are badly corroded; internal
scantlings for the cofferdam spaces outboard are badly corroded, but are not considered a threat to the
structural integrity of the ship at this time.

Forward and aft vertical steel bulkheads at Frames # 122 & # 131 are seriously corroded, particularly at the
deck line and do not provide any vertical support to the 2" Deck.
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30. THIRD DECK, CPO QUARTERS D-111, CPO MESS ROOM D-112, CPO PANTRY
D-113 (cont.)

D-111
Install adequate lighting for entire compartment.

Remediation of red lead where steel is to be cut 4” to either side of cut per
29 CFR.

Crop and replace six (6) 5” O.D. x %" wall vertical stanchions in D-111 6 x5” O0.D. x 86” stanchions
Crop out and replace twelve (12) stanchion bases 1” steel pads in D-111 12 x 1” x 8” x 8” steel pads

Crop out and replace wasted bottom 3’ bulkheads at Frame # 134 & # 137. 370 sq. ft. of 3/8” A-36 plate

Coat all new work with two coats of INTERNATIONAL 300V Primer.

Figure 86: Looking to Starboard in D-111

Figure 87: Wasted Stanchion Base in D-111
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30. THIRD DECK, CPO QUARTERS D-111, CPO MESS ROOM D-112, CPO PANTRY
D-113 (cont.)

D-112
Install adequate lighting for entire compartment.

Remediation of red lead where steel is to be cut 4” to either side of cut per
29 CFR.

Crop and replace three (3) 5” O.D. x %" wall vertical stanchions in D-112 3 x5” O.D. x 86” stanchions
Crop out and replace six (6) stanchion bases 1” steel pads in D-111 12 x 1”7 x 8” x 8” steel pads
Crop out and replace wasted bottom 3’ bulkheads at Frame # 137. 150 sq. ft. of 3/8” A-36 plate

Coat all new work with two coats of INTERNATIONAL 300V Primer.

Figure 89: Wasted Stanchion Base in D-112
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30. THIRD DECK, CPO QUARTERS D-111, CPO MESS ROOM D-112, CPO PANTRY
D-113 (cont.)

D-113
Install adequate lighting for entire compartment.

Remediation of red lead where steel is to be cut 4” to either side of cut per
29 CFR.

Crop and replace two (2) 5” O.D. x %2” wall vertical stanchions in D-113 2 x5” 0.D. x 86” stanchions
Crop out and replace four (4) stanchion bases 1” steel pads in D-113 4 x1” x 8” x 8” steel pads

Crop out and replace wasted deck in C-113. 50 sq. ft. of 3/8” A-36 plate

Coat all new work with two coats of INTERNATIONAL 300V Primer.

Figure 91 Looking to Aftin D-113
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31. NAVAL ARCHITECT’S COMMENTS ON REPAIRS TO THIRD DECK, CPO
QUARTERS D-111, CPO MESS ROOM D-112, CPO PANTRY D-113

The large weight concentrations on the fantail, especially the 40mm gun mounts and gun shields, are
almost solely being supported by the Second and Main Decks cantilevered off the forward portion of the
ship. In order to avoid the possibility of the stern sagging it is necessary to restore the support of the
fantail to the below deck structure. Although this area will not be supported by the sand in Option 5, it will
lose the support of the buoyancy of the water, which is substantial.

32. SUMMARY

This report attempts to put repairs that are required for the Option 5 proposal into perspective with regard
to sequencing of repairs, materials required and estimated costs for this progression.

The costs for the tasking described within the body of this report is attached within the Appendix.

The repairs that have been described are not the total of work that needs to be accomplished under Option
5, but represents approximately a 70% threshold of repairs estimated needed to carry out this progression.
Further inspection of tankage out to the sides of the ship, up to the waterline and blister tank inspections
were not carried out and there remains questions about the viability of keeping the hull watertight during
the super-flooding process.

Section 106 concerns are mostly surrounding cuts to be made for access to spaces; the solution for any and
all concerns in this area is to put the area back to the appearance and condition before work/remediation
commenced.

Repairs have been kept to the absolute minimum, but are thorough where structural rigidity is needed.

Respectfully submitted,

Joseph Lombardi Jerry Possehl
Marine Surveyor Naval Architect
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33. APPENDIX
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SUMMARY OF TASKING

Task #4

Task 5.3 B-3-4-W, Port, Reserve Feed Water Tank
Task 5.4 B-3-3-W, Starboard, Reserve Feed Water Tank
Task 8.1 B-4-2-W, Port, Reserve Feed Water Tank
Task 8.2 B-4-3-W, Starboard, reserve Feed Water Tank
Task 121 C-1&C-2

Task 12.2 Replacement of C-1 & C-2 Engineroom Deck
Task 14.2 C-94F, Emergency Fuel Tank

Task 14.3 C-95F, Emergency Fuel Tank

Task 14.4 C-96F, Emergency Fuel Tank

Task 14.5 C-97F, Emergency Fuel Tank

Task 14.6 C-98F, Emergency Fuel Tank

Task 14.7 C-99F, Emergency Fuel Tank

Task 14.8 Keel

Task 17 D-11 Aft Emergency Diesel Generating Room
Task 19  D-99Vv

Task 22 D-12 Trimming Tank

Task 24  D-13 & D-27 Steering Gear Room

Task 26  Void D-107

Task 28  Voids, D-101, D-102, D-103

Task 30.1 CPO Berthing D-111

Task 30.2 CPO Mess D-112

Task 30.3 CPO Pantry D-113

$ 1,379,718.00
222,400.00
222,400.00
251,200.00
251,200.00
1,556,076.00
2,745,000.00
1,027,800.00
1,027,800.00
1,062,000.00
1,062,000.00
900,000.00
900,000.00
503,400.00
438,315.00
639,200.00
1,150,570.00
491,025.00
449,500.00
342,650.00
180,695.00
80,117.00
40,128.00

Total

General Conditions

Contractor mob/demob with 40’ x 110 spud barge, 100 ton crane, 35 ton crane,
pusher tug, two 200 kw generators, one flatbed trailer, one Hyster fork truck, six
welding machines, six oxy/acetylene units, one contractor trailer, power, phones,
two Porti-Pottis

General Liability Insurance

Builder’s Risk Insurance

$ 16,923,194.00

575,000.00

450,000.00
55,000.00

32,500.00

Total

Bonds (2%0)

$ 18,035,694.00

360,713.88

Total
Profit & Overhead 15%

$ 18,396,407.88
2,759,461.35

Total Cost of Project

$ 21,155,869.23
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TASKING ESTIMATED

COST

Task 4

Tasking for Boiler Rooms #3 & #4, Frames 60% - 77 1/2

For the purposes of cost estimating, the size of the hardware used to suspend the boilers is approximated.
The final method of removing the load of the boilers from the structure beneath will require design by a

licensed engineer.

The support for the boilers can be achieved by suspending them from the armor deck
above utilizing steel cable fastened to 24” wide x 30’ long double, 2 ply nylon straps
(for supporting the underneath of the boiler) thence to the overhead deck where sistered
10 x 60 I-beams will rest on the deck with 1.25 x 7 threaded rod attached to the cable
ends. The cable ends will be attached to 1.25” bright wire, uncoated, fiber core (FC)
wire rope improved plow steel (IPC) with a breaking load of 129,200 Ibs down to the ny-
lon straps. The threaded rod can be tensioned to just take the load of the boiler off of the
sub-structure allowing repairs to be made in safety. These cables and straps include a
safety factor of four (4) and will be tested with dial indicators for working loads; antici-
pate three straps per boiler. Section 106 remediation to put this back to original would
require removal of the support gear and welding the circular holes in the armor deck back
to original.

Remediation of asbestos as needed in Drying and Boiler Rooms #3 & #4.
Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR
Remediation of standing oil in Boiler Rooms, piping and tanks

Map & remove vertical stanchions and deck grating and piping/components over deck
Drill twenty-four (24) 2” holes in armor deck, suspend four (4) boilers

Twenty-four (24) 1% x 6 x 19 ” bright wire, uncoated, fiber core (FC) wire (IPC) with eyes
Twelve 2 ply 24” x 30" nylon straps

Twenty-four 1 %" classed shackles

Twenty-four 1 1/4” x 2’ threaded rod with eyes

Twenty-four 1%4” nuts

Sixteen (16) 10 x 60 x 30’ steel I-beams

1”7 x24” x 240’ plate steel

Crop out and replace 1,600 sqg. ft of %2 A-36 steel deck plate as needed.

Re-install vertical stanchions and deck grating and piping/components over deck

170,000.00
74,000.00
75,000.00
75,000.00

158,000.00

52,800.00
34,560.00
2,251.20
5,496.00
310.80
28,480.00
16,320.00
600,000.00
75,000.00

Prime all new work with two coats INTERNATIONAL 300V epoxy prime (Labor & materials) 12,500.00

Task #4 $1,379,718.00
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TASKING ESTIMATED
COST

Task 5.3 B-3-4-W, Port, Reserve Feed Water Tank

Tasking for B-3-4-W

Tank repair methodology in B-3 requires that both boilers be supported as pre-

viously discussed in #4. The boiler room deck is perforated in many areas

and needs to be replaced where it is holed. This will involve the mapping and

and removal of the steel grating and associated piping beneath to allow access

to the deck. The removal of the deck, particularly beneath the boiler will allow

steel plate to be inserted into the Hold tankage space to repair both longitudinal

and transverse frame plating. Other areas remote from where the overhead deck

is to be repaired will require cutting/burning into those tanks below to affect re-

pairs beneath the boilers; these cuts can be reversed by re-installing the cut-out

deck plating.

Tasking for B-3-4-W

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR $ 65,000.00
Crop/replace longitudinal plating (1/2” x 16L" x 4’ H) on #1 longitudinal 64 sq. ft x %" 22,400.00
Cropl/replace longitudinal plating (1/2” x 16’L x 4’ H) on #2 longitudinal 64 sq. ft x %%” 22,400.00
Crop/replace transverse plating (3/8” x 24’L x 4’H) on # 1 transverse 96 sq. ft x 3/8” 28,800.00
Crop/ replace transverse plating (3/8” x 24’L x 4’H) on # 2 transverse 96 sq. ft x 3/8” 28,800.00

Crop/ replace transverse plating (3/8” x 24’L x 4’H) on # 3 transverse 96 sq. ft x 3/8” 28,800.00

Replace four 1/2” plating knees for boiler foundations. 40 sq. ft x 3/8” 12,000.00
Replace two 1/2” x 4” x 10” x 24’ channel beams for boiler foundations. 7,200.00
Prime all new work with two coats INTERNATIONAL 300V epoxy primer. 7,000.00

Task 5.3 $ 222,400.00
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TASKING ESTIMATED
COST

5.4 B-3-3-W, Starboard, Reserve Feed Water Tank
Tasking for B-3-3-W

Tank repair methodology in B-3 requires that both boilers be supported as pre-
viously discussed in #4. The boiler room deck is perforated in many areas

and needs to be replaced where it is holed. This will involve the mapping and
and removal of the steel grating and associated piping beneath to allow access
to the deck. The removal of the deck, particularly beneath the boiler will allow
steel plate to be inserted into the Hold tankage space to repair both longitudinal
and transverse frame plating. Other areas remote from where the overhead deck
is to be repaired will require cutting/burning into those tanks below to affect re-
pairs beneath the boilers; these cuts can be reversed by re-installing the cut-out
deck plating.

Tasking for B-3-3-W

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR $ 65,000.00
Crop/replace longitudinal plating (1/2” x 16L" x 4’ H) on #1 longitudinal 64 sq. ft x %2” 22,400.00
Crop/replace longitudinal plating (1/2” x 16’L x 4’ H) on #2 longitudinal 64 sq. ft x %%” 22,400.00
Crop/replace transverse plating (3/8” x 24’L x 4’H) on # 1 transverse 96 sq. ft x 3/8” 28,800.00
Crop/ replace transverse plating (3/8” x 24’L x 4’H) on # 2 transverse 96 sq. ft x 3/8” 28,800.00

Crop/ replace transverse plating (3/8” x 24’L x 4’H) on # 3 transverse 96 sq. ft x 3/8” 28,800.00

Replace four 1/2” plating knees for boiler foundations. 40 sq. ft x 3/8” 12,000.00
Replace two 1/2” x 4” x 10” x 24’ channel beams for boiler foundations. 7,200.00
Prime all new work with two coats INTERNATIONAL 300V epoxy primer. 7,000.00

Task 5.4 $ 222,400.00
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TASKING ESTIMATED
COST

8.1 B-4-2-W, PORT RESERVE FEED WATER TANK

Tasking for B-4-2-W

Tank repair methodology in B-4 requires that both boilers be supported as pre-

viously discussed in #4, The boiler room deck is perforated in many areas and

needs to be replaced where it is holed. This will involve the mapping and re-

moval of the steel grating and associated piping beneath to allow access to the

deck. The removal of the deck, particularly beneath the boiler will allow steel

plate to be inserted into the Hold tankage space to repair both longitudinal and

transverse frame plating. Other areas remote from where the overhead deck is

to be repaired will require cutting/burning into those tanks below to affect re-

pairs beneath the boilers; these cuts can be reversed by re-installing the cut-out

deck plating.

Tasking for B-4-2-W

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR $ 65,000.00
Crop/replace longitudinal plating (1/2” x 16L" x 4’ H) on #1 longitudinal 64 sq. ft x %" 22,400.00
Cropl/replace longitudinal plating (1/2” x 16’L x 4’ H) on #2 longitudinal 64 sq. ft x %%” 22,400.00
Crop/replace transverse plating (3/8” x 24’L x 4’H) on # 1 transverse 96 sq. ft x 3/8” 28,800.00
Crop/ replace transverse plating (3/8” x 24’L x 4’H) on # 2 transverse 96 sq. ft x 3/8” 28,800.00
Crop/ replace transverse plating (3/8” x 24’L x 4’H) on # 3 transverse 96 sq. ft x 3/8” 28,800.00

Crop/replace transverse plating (3/8” x 24’L x 4’H) on # 4 transverse 96 sq. ft x 3/8” 28,800.00

Replace four 1/2” plating knees for boiler foundations. 40 sq. ft x 3/8” 12,000.00
Replace two 1/2” x 4” x 10” x 24’ channel beams for boiler foundations. 7,200.00
Prime all new work with two coats INTERNATIONAL 300V epoxy primer. 7,000.00

Task 8.1 $ 251,200.00
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TASKING ESTIMATED
COST

8.2 B-4-1-W, STARBOARD RESERVE FEED WATER TANK

Tasking for B-4-1-W

Tank repair methodology in B-4 requires that both boilers be supported as pre-

viously discussed in #4, The boiler room deck is perforated in many areas and

needs to be replaced where it is holed. This will involve the mapping and re-

moval of the steel grating and associated piping beneath to allow access to the

deck. The removal of the deck, particularly beneath the boiler will allow steel

plate to be inserted into the Hold tankage space to repair both longitudinal and

transverse frame plating. Other areas remote from where the overhead deck is

to be repaired will require cutting/burning into those tanks below to affect re-

pairs beneath the boilers; these cuts can be reversed by re-installing the cut-out

deck plating.

Tasking for B-4-4-W

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR $ 65,000.00
Crop/replace longitudinal plating (1/2” x 16L" x 4’ H) on #1 longitudinal 64 sq. ft x %" 22,400.00
Cropl/replace longitudinal plating (1/2” x 16’L x 4’ H) on #2 longitudinal 64 sq. ft x %%” 22,400.00
Crop/replace transverse plating (3/8” x 24’L x 4’H) on # 1 transverse 96 sq. ft x 3/8” 28,800.00
Crop/ replace transverse plating (3/8” x 24’L x 4’H) on # 2 transverse 96 sq. ft x 3/8” 28,800.00
Crop/ replace transverse plating (3/8” x 24’L x 4’H) on # 3 transverse 96 sq. ft x 3/8” 28,800.00

Crop/replace transverse plating (3/8” x 24’L x 4’H) on # 4 transverse 96 sq. ft x 3/8” 28,800.00

Replace four 1/2” plating knees for boiler foundations. 40 sq. ft x 3/8” 12,000.00
Replace two 1/2” x 4” x 10” x 24’ channel beams for boiler foundations. 7,200.00
Prime all new work with two coats INTERNATIONAL 300V epoxy primer. 7,000.00

Task 8.2 $ 251,200.00
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TASKING ESTIMATED
COST

12.1 ENGINE SUPPORTS (C-1, STARBOARD & C-2, PORT)

Tasking for C-1 & C-2

For the purposes of cost estimating, the size of the hardware used to suspend the engines is approximated.
The final method of removing the load of the engines from the structure beneath will require design by a
licensed engineer.

Perform asbestos remediation on friable asbestos before any work is contemplated. $ 80,000.00

Map & remove any obstructions, wiring, piping in way of lay-down area of supporting
I-beams on protective deck. Re-install upon completion of work. 200,000.00

Have both enginerooms and Inner Bottom Tanks cleaned and free of oil (especially C-1,

C-2, C-95, C-97, & C-99F) for hot work. Contiguous tankage that requires cleaning of

any/all oil residue are as follows for hot work: C-92F, C-93F, C-84F, C-86F, C-88F,

D-92F, D-97F, C-85F, C-87F, C-89F, D-91F 425,000.00

Map prior to removal and remove any vertical stanchions, deck gratings, fuel piping and
appurtenances in way of Inner Bottom Tankage. 150,000.00

Install twenty (five per side of engine) 1” x 12” x various length steel plate brackets
to support lateral support of main engine; attach to engine foundations 25,000.00

Drill eighty-eight (88) 3” holes in armor deck, assemble I-beams, rod & suspension

wires, suspend two (2) main engines 450,000.00
Materials

Eight 14 x 16 x 66” I-beams 42,700.00
Four 2” x 32” W x 66 A-36 Flat Steel Plate 28,176.00
Forty-four (44) 2” x 60’ wire with eyes and fendering 132,000.00
Forty-four (44) 2” classed proofed shackles, 2” classed nuts, fender washers 6,200.00
Forty four (44) 2” x 3’ long threaded rod with eyes 14,500.00

Prime all new work with two coats INTERNATIONAL 300V epoxy prime (Labor & materials) 2,500.00

Return space(s) to original upon completion of repairs.

Task 12.1 $ 1,556,076.00
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TASKING ESTIMATED
COST

12.2 ENGINEROOM DECK (C-1, STARBOARD & C-2, PORT)
Tasking for C-1 & C-2

Completely photo document and record textual information about all piping, electrical and structural
members in way spaces above engineroom floors for Section 106 requirements and present document-
tation to Project Manager.

Verify that piping is not filled with oil, remediate as needed. Remediate red lead where steel is to be cut 4”
to either side of cut/welded seam per 29 CFR.

Remove all piping, deck gratings, stanchions for deck gratings, minor equipment to allow access to
floor plating.

Remove old floors as needed. Fabricate and install 3,600 square feet of new %" NSTM A-36 steel
plate into exposed areas over Inner Bottom tankage. Prime floor with two coats of International
300V primer.

Upon completion of repairs, return all spaces to original configuration.

Task 12.2 $ 2,745,000.00
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TASKING ESTIMATED

COST

14.2 EMERGENCY FUEL TANK, C-94F PORT
Tasking for C-94F
Remediation of red lead where steel is to be cut 4” to either side of
cut per 29 CFR $ 65,000.00
Cut into Engineroom deck for access as needed for tank. 30,000.00
Crop/replace portion of forward bulkhead at Frame # 89 from keel to
tank boundary (1/2” x 4 %2’ x 40" A-36 steel plate) 180 sq. ft. x 2" 63,000.00
Crop/replace portion of aft bulkhead at Frame # 94 from keel to tank
boundary (1/2” x 4 %2’ x 40’ A-36 steel plate) 180 sq. ft. x %" 63,000.00
Crop/replace Longitudinals # 1 — 4 to tank boundary
(1/2” x 4 %2’ x 80" A-36 steel plate) 360 sq. ft. x %" 126,000.00
Crop/replace main Transverses (4) from keel to tank boundary
(3/8” x 4 %2’ x 160" A-36 steel plate) 720 sq. ft x 3/8” 216,000.00
Crop/replace intermediate Transverses (4) from keel to #4 Longitudinal
(3/8” x 4 %2’ x 128” A-36 steel plate) 576 sq. ft. x 3/8” 172,800.00
Prime all new work with two coats INTERNATIONAL 300V epoxy
prime (Labor & materials) 12,000.00
Return space(s) to original upon completion of repairs. 280,000.00

Task 14.2 $ 1,027,800.00
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TASKING ESTIMATED
COST

14.3 EMERGENCY FUEL TANK, C-95F STARBOARD

Tasking for C-95F

Remediation of red lead where steel is to be cut 4” to either side of

cut per 29 CFR $ 65,000.00

Cut into Engineroom deck for access as needed for tank. 30,000.00

Crop/replace portion of forward bulkhead at Frame # 89 from keel to

tank boundary (1/2” x 4 %2’ x 40" A-36 steel plate) 180 sq. ft. x 2" 63,000.00

Crop/replace portion of aft bulkhead at Frame # 94 from keel to tank

boundary (1/2” x 4 %2’ x 40” A-36 steel plate) 180 sq. ft. x 2" 63,000.00

Crop/replace Longitudinals # 1 — 4 to tank boundary

(1/2” x 4 %2’ x 80" A-36 steel plate) 360 sq. ft. x %" 126,000.00

Crop/replace main Transverses (4) from keel to tank boundary

(3/8” x 4 %2’ x 160’ A-36 steel plate) 720 sq. ft x 3/8” 216,000.00

Crop/replace intermediate Transverses (4) from keel to #4 Longitudinal

(3/8” x 4 %2’ x 128” A-36 steel plate) 576 sq. ft. x 3/8” 172,800.00

Re-install disturbed overhead deck plating to original. 280,000.00

Prime all new surfaces with two coats International 300V primer. 12,000.00

Task 14.3

$ 1,027,800.00
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TASKING ESTIMATED
COST

14.4 EMERGENCY FUEL TANK, C-96F PORT

Tasking for C-96F

Remediation of red lead where steel is to be cut 4” to either side of

cut per 29 CFR $ 65,000.00

Cut into Engineroom deck for access as needed for tank. 30,000.00

Crop/replace portion of aft bulkhead at Frame # 99 from keel to

tank boundary (1/2” x 4 %2’ x 40" A-36 steel plate) 180 sq. ft. x 2" 63,000.00

Crop and replace Longitudinals # 1 — 4 to tank boundary.

1/2” x 4 %’ x 80" A-36 steel plate. 360 sq. ft x %" 126,000.00

Crop/replace main Transverses (4) from keel to tank boundary

(3/8” x 4%’ x 160” A-36 steel plate) 720 sq. ft x 3/8” 216,000.00

Crop & replace intermediate Transverses (5) from keel to #4

Longitudinal (3/8” x 4 %’ x 200° A-36 steel plate) 900 sg. ft x 3/8” 270,000.00

Prime all new work with two coats INTERNATIONAL 300V epoxy

prime (Labor & materials) 12,000.00

Return space(s) to original upon completion of repairs. 280,000.00

Task 14.4

$ 1,062,000.00
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TASKING ESTIMATED
COST

145 EMERGENCY FUEL TANK, C-97F STARBOARD

Tasking for C-97F

Remediation of red lead where steel is to be cut 4” to either side of

cut per 29 CFR $ 65,000.00

Cut into Engineroom deck for access as needed for tank. 30,000.00

Crop/replace portion of aft bulkhead at Frame # 99 from keel to

tank boundary (1/2” x 4 %2’ x 40" A-36 steel plate) 180 sq. ft. x 2" 63,000.00

Crop and replace Longitudinals # 1 — 4 to tank boundary.

1/2” x 4 %’ x 80" A-36 steel plate. 360 sq. ft x %" 126,000.00

Crop/replace main Transverses (4) from keel to tank boundary

(3/8” x 4%’ x 160” A-36 steel plate) 720 sq. ft x 3/8” 216,000.00

Crop & replace intermediate Transverses (5) from keel to #4

Longitudinal (3/8” x 4 %’ x 200° A-36 steel plate) 900 sg. ft x 3/8” 270,000.00

Prime all new work with two coats INTERNATIONAL 300V epoxy

prime (Labor & materials) 12,000.00

Return space(s) to original upon completion of repairs. 280,000.00
Task 14.5 $ 1,062,000.00

79



TASKING ESTIMATED
COST

14.6 EMERGENCY FUEL TANK, C-98F PORT

Tasking for C-98F

Remediation of red lead where steel is to be cut 4” to either side of

cut per 29 CFR $ 65,000.00

Cut into Engineroom deck for access as needed for tank. 30,000.00

Crop/replace portion of aft bulkhead at Frame # 104 from keel to

tank boundary (1/2” x 4 %2’ x 40" A-36 steel plate) 180 sq. ft. x 2" 63,000.00

Crop and replace Longitudinals # 1 — 4 to tank boundary.

(1/2” x 4%’ x 80" A-36 steel plate) 360 sq. ft x %" 126,000.00

126,000.00

Crop/replace main Transverses (4) from keel to tank boundary

(3/8” x 4%’ x 160” A-36 steel plate) 720 sq. ft x 3/8” 216,000.00

Crop/replace intermediate Transverses (2) from keel to #4 Longitudinal

(3/8” x 4%’ x 80" A-36 steel plate) 360 sq. ft. x 3/8” 108,000.00

Prime all new work with two coats INTERNATIONAL 300V epoxy

prime (Labor & materials) 12,000.00

Return space(s) to original upon completion of repairs. 280,000.00
Task 14.6 $ 900,000.00
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TASKING ESTIMATED

COST

14.7 EMERGENCY FUEL TANK, C-99F STARBOARD
Tasking for C-99F
Remediation of red lead where steel is to be cut 4” to either side of
cut per 29 CFR $ 65,000.00
Cut into Engineroom deck for access as needed for tank. 30,000.00
Crop/replace portion of aft bulkhead at Frame # 104 from keel to
tank boundary (1/2” x 4 %2’ x 40" A-36 steel plate) 180 sq. ft. x 2" 63,000.00
Crop and replace Longitudinals # 1 — 4 to tank boundary.
(/27 x 4%’ x 80” A-36 steel plate) 360 sg. ft x %" 126,000.00
Crop/replace main Transverses (4) from keel to tank boundary
(3/8” x 4%’ x 160” A-36 steel plate) 720 sq. ft x 3/8” 216,000.00
Crop/replace intermediate Transverses (2) from keel to #4 Longitudinal
(3/8” x 4%’ x 80" A-36 steel plate) 360 sq. ft. x 3/8” 108,000.00
Prime all new work with two coats INTERNATIONAL 300V epoxy
prime (Labor & materials) 12,000.00
Return space(s) to original upon completion of repairs. 280,000.00

Task 14.7 $ 900,000.00
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TASKING ESTIMATED
COST

14.8 KEEL, FRAMES 89 - 104

Task for Keel

Remediation of red lead where steel is to be cut 4” to either side of

cut per 29 CFR $ 35,000.00

Cut into Engineroom deck for access as needed for tank. 15,000.00

Crop/replace vertical flat plating of keel with new %" x 4 %2’ x 64’ long

A-36 steel plate between Frames 89 — 104. 288 sq. ft x %~ 125,000.00

Crop/ replace diagonal support brackets (52) for keel with new %" A-36

steel plate; weld to new vertical keel plate and base of old flange be-

tween every transverse frame. 416 sq. ft x %" 166,400.00

Prime all new work with two coats INTERNATIONAL 300V epoxy

prime (Labor & materials) 12,000.00

Return space(s) to original upon completion of repairs. 150,000.00
Task 14.8 $  503,400.00
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TASKING

ESTIMATED

COST

17. AFTER EMERGENCY DIESEL GENERATOR ROOM, D-11, Frames 115 - 120

Tasking for D-11

For the purposes of cost estimating, the size of the hardware used to suspend the diesel generator is
approximated. The final method of removing the load of the diesel generator from the structure beneath

will require design by a licensed engineer.
Perform asbestos & PCB remediation on this space before any work is contemplated.
Perform oil remediation on D-11 & D-98F and make safe for ‘hotwork’.

Remove gear in way of diesel generator, forward & aft bulkhead and re-install upon
completion of repairs

Perform remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR

Crop/replace portion of forward bulkhead at Frame # 115 from top of keel to overhead
(1/2” x 4 %’ x 40" A-36 steel plate) 180 sq. ft. x 3/8

Crop/replace portion of aft bulkhead at Frame # 104 from keel to overhead
(1/2” x 4 %’ x 40" A-36 steel plate) 180 sg. ft. x 3/8”

Crop/replace wasted door frame & install new 30” x 60" dogging door at
Frame # 120, aft bulkhead.

$ 45,000.00

28,000.00

15,000.00

20,000.00

54,000.00

54,000.00

6,200.00

Generator weighs a maximum of 25 tons and a safety factor of four is recommended to support
diesel generator. Install four bolted padeyes from pair of transverse frames over diesel generator.. Suspend

diesel generator from overhead with two 1” 6 x 19 51.7 ton x 25’ nominal breaking strength

classed bright wire shackled into existing 3/8” x 3” x 10" transverse frames pad eyes.
Labor to suspend generator

Materials

Two 17 6 x 19 IPS 51.7 ton x 25’ bright wires with eyes in each end

Four 60 ton classed shackles

Four 2” x 6” x 6” steel pad eyes welded to overhead frames

Crop/replace 500 sq. ft. of 3/8” steel deck within compartment after
suspending Generator and repair of Inner Bottom Tank below 500 sg. ft x 3/8”

Prime all new work with two coats INTERNATIONAL 300V epoxy
prime (Labor & materials)

Return space(s) to original upon completion of repairs.

15,000.00

6,900.00
415.00
1,800.00

150,000.00

12,000.00

30,000.00

Task 17

$ 438,315.00
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TASKING ESTIMATED

COST

19. VOID SPACE, D-99, Frames 115 — 122

Tasking for D-99V

This space is directly under the Aft Emergency Diesel Room and is in poor structural condition. All
transverse and longitudinal frames shall be replaced, the fore and aft bulkheads shall be replaced and the

keel shall be repaired.

After removal of overhead deck plating complete the following:

Clean/certification of spaces D-98F, D-95V and D-96V are safe for ‘hotwork’.

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR
Crop/replace longitudinal plating (1/2” x 28L" x 4’ H) on #1 longitudinal 112 sq. ft x %2”
Cropl/replace longitudinal plating (1/2” x 18’L x 4’ H) on #2 longitudinal 112 sq. ft x 12"
Cropl/replace longitudinal plating (1/2” x 18’L x 4’ H) on #3 longitudinal 112 sq. ft x %"
Crop and replace transverse plating (3/8” x 30°L x 4’H) on # 1 transverse 120 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 30°L x 4’H) on # 2 transverse 120 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 30°L x 4’H) on # 3 transverse 120 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 30°L x 4’H) on # 4 transverse 120 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 28’L x 4’H) on #5 transverse 112 sq. ft x 3/8”
Crop and replace transverse plating (3/8” x 28’L x 4’H) on # 6 transverse 112 sq. ft x 3/8”

Crop and replace vertical flat plating of keel with new %" x 4 %4’ x 28’ long
A-36 steel plate between Frames 115 — 122

Crop and replace diagonal support brackets (14) for keel with new %" A-36
steel plate; weld to new vertical keel plate and base of old flange between
every transverse frame. 60 sq. ft. x %"

Crop out and replace both forward and aft bulkhead of tank with approx.
300 sq. ft of 3/8” A-36 steel plate. 300 sq. ft of 3/8”

Prime all new work with two coats INTERNATIONAL 300V epoxy
prime (Labor & materials)

Return space(s) to original upon completion of repairs.

$ 35,000.00
65,000.00
39,200.00
39,200.00
39,200.00
36,000.00
36,000.00
36,000.00
36,000.00
33,600.00

33,600.00

50,400.00

24,000.00

90,000.00

16,000.00

30,000.00

Task 19 $

629,200.00
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TASKING ESTIMATED

COST

22. 2"° PLATFORM & HOLD, TRIMMING TANK (D-12) & STOREROOMS

OUTBOARD OF STEERING ROOM (D-25), Frames 122 — 129 (cont.)
Tasking D-12
The schedule of repairs in D-12 shall proceed as follows:
Install adequate lighting for entire compartment. $ 500.00
Install new ladders for forward and aft scuttles to safely access D-12 Trimming Tank. 1,200.00
Install framework for installing wood plank floor for footing and remove as repairs
proceed from forward to aft 2,200.00
Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR
for D-26P, D-26S & D-12 45,000.00
Crop and install new 3/8” steel bulkhead at Frame 122. 125sq. ft. x 3/8” 36,600.00
Install new 3/8” steel bulkhead at Frame 129. 220 sq. ft. x 3/8” 66,000.00
Crop and replace vertical flat plating of keel with new %2 x 4 %2’ x 28’
long A-36 steel plate between Frames 122 - 129. 200 sq. ft x %" 80,000.00
Replace five (5) centerline 6” O.D. %" wall vertical stanchions (3 of 12,
10f 11°, 1 of 10”) and tie into keelson plate and overhead frames. 60’ %2 wall tube 12,945.00
Cropl/replace longitudinal plating (1/2” x 28’L x 4’ H) on
#1 longitudinal. 112 sq. ft. x %" 39,200.00
Crop/replace longitudinal plating (1/2” x 28’L x 4’ H) on
#2 longitudinal. 112sq. ft x ¥ 39,200.00
Crop/replace longitudinal plating (1/2” x 28L" x 2’ H) on
#3 longitudinal, 70sq. ft. x %" 24,500.00
Crop/replace longitudinal plating (1/2” x 28L" x 2’ H) on
#4 longitudinal, 70sq. ft. x ¥%” 24,500.00
Crop/replace transverse plating (3/8” x 44’L x 2’H) on
Frame 123 transverse 90 sq. ft x 3/8” 31,500.00
Crop and replace transverse plating (3/8” x 44’L x 2’H) on
Frame 124 transverse 90 sq. ft x 3/8” 31,500.00
Crop/replace transverse plating (3/8” x 40°L x 2’H) on
Frame 125 transverse 80 sq. ft x 3/8” 28,000.00

85



TASKING ESTIMATED
COST

22. 2P PLATFORM & HOLD, TRIMMING TANK (D-12) & STOREROOMS
OUTBOARD OF STEERING ROOM (D-25), Frames 122 — 129 (cont.)

Tasking D-12 (cont.)

Croplreplace transverse plating (3/8” x 40°L x 2’H) on

Frame 126 transverse 80 sg. ft x 3/8” $  28,000.00

Crop/replace transverse plating (3/8” x 38’L x 2’H) on

Frame 127 transverse 60 sq. ft x 3/8” 26,600.00

Croplreplace transverse plating (3/8” x 38’L x 2’H) on

Frame 128 transverse 60 sq. ft x 3/8” 26,600.00

Remove shelving, components from D-26P & D-26S 20,000.00

Crop/replace floors in D-26P & D-26S 336 sq. ft. x 3/8” 117,600.00

Install interior cofferdam plating between Transverse Frames

122 and 129 from overhead to keel to contain shell plate leaks. 1,680 sq. ft x ¥4 420,000.00

Prime all new work with two coats INTERNATIONAL 300V epoxy

prime (Labor & materials) 18,925.00

Return space(s) to original upon completion of repairs. 30,000.00
Task 22 $ 1,150,570.00
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TASKING ESTIMATED
COST

24. 2"° PLATFORM & HOLD, TRIMMING TANK D-13, STEERING GEAR ROOM
D-27, frames 129 — 137 (cont.)

Tasking D-27

For the purposes of cost estimating, the size of the hardware used to suspend the steering gear is
approximated. The final method of removing the load of the steering gear from the structure beneath will
require design by a licensed engineer.

The schedule of repairs for D-27 is as follows:

Install adequate lighting for entire compartment. $ 500.00

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR. 30,000.00

Crop and replace bottom 5’ of plating on Transverse Frames 130 - 133 throughout D-27with
new 3/8” A-36 plating and match frame profiles 160 sq. ft x 3/8” plate 48,000.00

Suspend steering rams (100 tons) from overhead 3/8” x 4” x 10” channel
transverse frames with four 1 %4” 6 x 19 classed bright improved plow steel
IRWC wire with a nominal strength of 114 tons with a safety factor of four (4).

Labor to suspend steering rams and components 28,000.00
Materials

Four (4) 15’ 1 %" 6 x 19 classed bright improved plow steel IRWC wire with eyes 11,400.00
Eight (8) classed 1 %" shackles 825.00
Eight 1” x 6” x 6” steel pads with 3” eyes to mount to overhead frames 3,600.00

Crop and replace bottom plating on Transverse Frames 134 - 136 and base half
frames under rudder crosshead with new 1/2” A-36 plating and match frame

profiles 200 sq. ft. x 1/2” plate 70,000.00

Replace aft Bulkhead at Frame 137. 80 sq. ft. x %" plate 31,500.00

Install 3° x 5 x %" doubler plate under steering component

forward 15 sq. ft x %" plate 7,000.00

Upon suspension of steering gear, crop and replace deck

throughout compartment with new %2 A-36 steel plate 672 sq. ft. of 12" plate 235,200.00

Prime all new work with two coats INTERNATIONAL 300V epoxy

prime (Labor & materials) 15,000.00

Return space(s) to original upon completion of repairs. 10,000.00
Task 24 $ 491,025.00
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TASKING ESTIMATED

COST

26. 2" PLATFORM VOID D-107, FRAMES 137 - AFT PERPENDICULAR (cont.)

Tasking D-107

The schedule of repairs for D-107 is as follows:

Install adequate lighting for entire compartment. $
Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR.

Crop and replace plating on Transverse Frames 136 — 140 through-
out D-27with new 3/8” A-36 plating and match frame profiles 200 sq. ft x 3/8” plate

Crop out and replace three transverse bulkhead frames in base of
compartment with new 3/8” A-36 plating and match frame profiles 140 sqg. ft. x 3/8” plate

Install interior cofferdam plating between Transverse Frames 137
and 141 from overhead to keel to contain shell plate leaks. 800 sq. ft x %" plate

Install %2 A-36 doubler plate over holed plating on transom
above waterline. 300 sg. ft x Y4 plate

Prime all new work with two coats INTERNATIONAL 300V epoxy
prime (Labor & materials)

Return space(s) to original upon completion of repairs.

500.00

30,000.00

70,000.00

49,000.00

200,000.00

75,000.00

15,000.00

10,000.00

Task 26 $

449,500.00
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TASKING ESTIMATED
COST

28. VOIDS D-101, D-102, D-103, FRAMES 123 - 137 (cont.)

Tasking D-101, D-102 & D-103

Install adequate lighting for entire compartment. $ 750.00

Remediate all friable asbestos as required under 29 CFR 15,000.00

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR 30,000.00

Crop and replace forty-eight (48) vertical stanchions through-out D-101,

D-102 & D-103. 48 x 3/8” x 6” x 6” x 320" I-beams 67,500.00

Crop out and replace ninety-six (96) stanchion bases 1” steel pads throughout

D-101, D-102 & D-103. 96 x 17 x 8” x 8” steel base plates 24,400.00

Crop out and replace wasted bulkheads at Frame

#134 & #137 600 sq. ft x 3/8” steel plate 180,000.00

Prime all new work with two coats INTERNATIONAL 300V epoxy

prime (Labor & materials) 15,000.00

Return space(s) to original upon completion of repairs. 10,000.00
Task 28 $  342,650.00
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TASKING

ESTIMATED

COST

30. THIRD DECK, CPO QUARTERS D-111, CPO MESS ROOM D-112, CPO PANTRY

D-113

30.1 Tasking D-111

Install adequate lighting for entire compartment. $
Remediate all friable asbestos as required under 29 CFR

Remediation of red lead where steel is to be cut 4” to either side of cut per 29 CFR
Replace five (5) centerline 6” O.D. %2” wall vertical stanchions 60’ %2 wall tube

Crop out and replace ten (10) stanchion bases 1” steel pads
in D-111 (10) 1” x 8” x 8” steel pads

Crop out and replace wasted bottom 3’ bulkheads at Frame
#134 & #137. 370 sq. ft. of 3/8” A-36 plate

Prime all new work with two coats INTERNATIONAL 300V epoxy
prime (Labor & materials)

750.00
15,000.00
30,000.00

12,945.00

3,000.00

111,000.00

8,000.00

Task 30.1 $
30.2 Tasking D-112
Install adequate lighting for entire compartment. $
Remediate all friable asbestos as required under 29 CFR

Crop/ replace three (3) 6” O.D. x %" wall vertical stanchions
in D-112 (3) 6” O.D. x %" wall x 86" stanchions

Crop/replace six (6) stanchion bases 1” steel pads in D-111 (12) 17 x 8” x 8” steel pads
Crop/replace wasted bottom 3’ bulkheads at Frame # 137. 150 sq. ft. of 3/8” A-36 plate

Prime all new work with two coats INTERNATIONAL 300V epoxy
prime (Labor & materials)

180,695.00

750.00

15,000.00

7,767.00
3,600.00

45,000.00

8,000.00

Task 30.2 $

80,117.00
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TASKING

ESTIMATED

COST

30. THIRD DECK, CPO QUARTERS D-111, CPO MESS ROOM D-112, CPO PANTRY

D-113 (cont.)

30.3 Tasking D-113
Install adequate lighting for entire compartment. $
Remediate all friable asbestos as required under 29 CFR

Crop/ replace three (3) 6” O.D. x %" wall vertical stanchions
in D-112 (2) 6” O.D. x %" wall stanchions

Crop/replace six (6) stanchion bases 1” steel pads in D-111 (4) 17 x 8” x 8” steel pads

Crop/replace wasted deck in C-113. 50 sq. ft. of 1/2” A-36 plate

Prime all new work with two coats INTERNATIONAL 300V epoxy
prime (Labor & materials)

750.00

10,000.00

5,178.00
1,200.00

20,000.00

3,000.00

Task 30.3

$

40,128 .00
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